

Construction of Twenty-Three Storey with Covered Roof Deck Office Building


Special Conditions of the Contract

Special Conditions of Contract

	GCC Clause
	

	1.16
	The Intended Completion Date is 36 Months (1095 calendar days) inclusive of unworkable days.

	1.21
	The Procuring Entity is Philippine Statistics Authority

PSA-CVEA Building, East Avenue, Diliman, Quezon City 

	1.22
	The Procuring Entity’s Representative is :
LISA GRACE S. BERSALES, Ph.D

National Statistician

Philippine Statistics Authority

`

	1.23
	The Site is located at East Avenue and is defined in drawings No.  [Sheet A-101].



	1.27
	The Start Date is seven (7) calendar days from the issuance of Notice to Proceed.

	1.30
	The Work shall consist of the Construction of 23-storey PSA Building with roof deck.[refer to Architectural Drawings].

	2.2
	No further instructions.

	5.1
	The Procuring Entity shall give possession of all parts of the Site to the Contractor beginning on the effective date of the contract until the date of the termination and/or project completion.

	6.5
	The Contractor shall employ at least the following Key Personnel:  

Project Manager
Project Engineer
Resident Structural Engr
QA/QC/ Materials Engr II ( Materials Engr II as per DPWH Standard)
Resident Architect
Geodetic Engineer (Surveyor)
Electrical engineer
Mechanical Engineer
Sanitary Engineer
ECE
Quantity surveyor
Site Supervisors
Safety Officer


	7.4 (c )
	“No further instructions”.

	7.7
	No further instructions.

	8.1
	No further instructions.

	10
	The bidder is required to Conduct Inspection of Site to verify site actual condition and submit together with the Bid the Notarized Affidavit of Site Inspection.

	12.3
	No further instructions.

	12.5
	15 years

	13
	If the Contractor is a joint venture, “All partners to the joint venture shall be jointly and severally liable to the Procuring Entity.”

	15.1(a)
	Contractor’s All Risk Insurance (CARI) shall be submitted by the contractor as part of the requirements for contract facilitation.

	18.3(h)(i)
	No further instructions.

	21.2
	The Arbiter is: 
Construction Industry Arbitration Commission

5th Floor, Executive Building, Corner Buendia, Makati City

	29.1
	Dayworks are applicable at the rate shown in the Contractor’s original Bid.

	31.1
	The Contractor shall submit the Program of Work to the Procuring Entity’s Representative within ten(10) calendar days of from receipt of Notice of Award.

	31.3
	The period between Program of Work updates is 7 to 15 days.

The amount to be withheld for late submission of an updated Program of Work is 5% of the contract amount.

	34.3
	The Funding Source is the Government of the Philippines through its 2016 GAA and MYOA for 2016-2019.

	39.1
	The amount of the advance payment is 15% of the contract amount.

	51.1
	The date by which “as built” drawings are required is 15 days after project completion. 

	51.2
	The final payment shall be withheld for failing to produce “as built” drawings. 
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