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Preface 
 
 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 
prepared by the Government of the Philippines for use by all branches, agencies, departments, 
bureaus, offices, or instrumentalities of the government, including government-owned and/or 
-controlled corporations, government financial institutions, state universities and colleges, 
local government units, and autonomous regional government. The procedures and practices 
presented in this document have been developed through broad experience, and are for 
mandatory use in projects that are financed in whole or in part by the Government of the 
Philippines or any foreign government/foreign or international financing institution in 
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 
of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 
bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 
duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 
requirements of the specific Works to be procured. If duplication of a subject is inevitable in 
other sections of the document prepared by the Procuring Entity, care must be exercised to 
avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 
the final documents. The following general directions should be observed when using the 
documents: 

a. All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Projects. However, they should be adapted as 
necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 
bid submission,” should be furnished in the Instructions to Bidders, Bid Data 
Sheet, and Special Conditions of Contract.  The final documents should contain 
neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 
Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, and Bill of Quantities are not part of the text of the 
final document, although they contain instructions that the Procuring Entity 
should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 
to the names of the Project, Contract, and Procuring Entity, in addition to date 
of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 
Special Conditions of Contract as amendments to the Conditions of Contract.  
For easy completion, whenever reference has to be made to specific clauses in 
the Bid Data Sheet or Special Conditions of Contract, these terms shall be 
printed in bold typeface on Sections I (Instructions to Bidders) and III (General 
Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the 
Government Procurement Policy Board.   
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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of 
any kind, including non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 
No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) provides information that enables potential Bidders to decide 
whether to participate in the procurement at hand. The IB shall be posted in accordance with 
Section 21.2 of the 2016 revised IRR of RA No. 9184. 
 
Apart from the essential items listed in the Bidding Documents, the IB should also indicate 
the following: 
 

a. The date of availability of the Bidding Documents, which shall be from the time the 
IB is first advertised/posted until the deadline for the submission and receipt of bids;  
 

b. The place where the Bidding Documents may be acquired or the website where it 
may be downloaded; 
 

c. The deadline for the submission and receipt of bids; and 
 

d. Any important bid evaluation criteria. 
 
The IB should be incorporated into the Bidding Documents. The information contained in 
the IB must conform to the Bidding Documents and in particular to the relevant information 
in the Bid Data Sheet. 
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INVITATION TO BID FOR PROCUREMENT FOR 
REPAINTING OF INTERIOR & EXTERIOR WALLS FOR 
TAM AND CVEA BUILDING OF PSA CENTRAL OFFICE 

(REBIDDING) 

1. The Philippine Statistics Authority, through the General Fund intends to apply the 
sum of Three Million One Hundred Sixty-Two Thousand Six Hundred Ninety-Five 
Pesos (PhP 3,162,695.00) being the Approved Budget for the Contract (ABC) to 
payments under the contract for Procurement for Repainting of Interior & Exterior 
Walls for TAM and CVEA Building (Rebidding). Bids received in excess of the 
ABC shall be automatically rejected at bid opening. 
 

2. The Philippine Statistics Authority now invites bids for the above Procurement 
Project.  Completion of the Works is required Seventy-Five (75) Calendar Days.  
Bidders should have completed a contract similar to the Project.  The description of an 
eligible bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders). 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184.  

 
4. Interested bidders may obtain further information from Philippine Statistics 

Authority and inspect the Bidding Documents at the address given below from 8:00am 
to 5:00pm. 

 
5. A complete set of Bidding Documents may be acquired by interested bidders on                      

31 January 2022 from given address and website/s below and upon payment of the 
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 
the GPPB, in the amount of Five Thousand Pesos (Php 5,000.00) The Procuring Entity 
shall allow the bidder to present its proof of payment for the fees in person, by facsimile, 
or through electronic means.  
 

6. The Philippine Statistics Authority will hold a Pre-Bid Conference1 on                                       
08 February 2022, 2:00 P.M. through video conferencing or webcasting via zoom, 
which shall be open to prospective bidders.  Meeting links will be provided to the 
respective email addresses provided to the BAC Secretariat by the interested bidders.  

 
7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before 21 February 2022, 9:00 A.M. Late bids 
shall not be accepted. 

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 
pre-bid conference.  
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8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  
 

9. Bid opening shall be on 21 February 2022, 2:00 P.M. at the given address below. The 
link for Zoom conference will be sent to the respective email addresses given by the 
interested bidders. Bids will be opened in the presence of the bidders’ representatives 
who choose to participate in the activity or witness the opening of the bids through 
video conferencing via Zoom platform. Bidders interested to participate shall 
coordinate and register with the BAC Secretariat for the link through email address 
indicated below. Late bids shall not be accepted 

  
10. The Philippine Statistics Authority reserves the right to reject any and all bids, declare 

a failure of bidding, or not award the contract at any time prior to contract award in 
accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 
Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 
affected bidder or bidders.  
 

11. For further information, please refer to: 
 
JOSEPH P. CAJITA 
Head, BAC Secretariat 
11th Floor, Cyberpod Centris One, 
Eton Centris, EDSA, Diliman, Quezon City 
Telephone No.: (02) 3748270 
bac-secretariat@psa.gov.ph / bacsecretariat.psa@gmail.com 
 

12. You may visit the follsowing websites: 
 
For downloading of Bidding Documents:  
www.psa.gov.ph or https://procurement.psa.gov.ph/ 
 
 

 
 
 
 

        SGD. 
MINERVA ELOISA P. ESQUIVIAS 

       Chairperson – Bids and Awards Committee 
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  
 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Entity.  It also provides information on bid submission, eligibility check, opening and 
evaluation of bids, post-qualification, and on the award of contract. 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

12 

 

1. Scope of Bid 
 

The Procuring Entity, Philippine Statistics Authority invites Bids for the 
Procurement for Repainting of Interior & Exterior Walls for TAM and CVEA 
Building (Rebidding), with Project Identification Number PB No. 2021-25 
(Rebidding) 

 
The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for FY 2021 in the 
amount of Three Million One Hundred Sixty-Two Thousand Six Hundred 
Ninety-Five Pesos (PhP 3,162,695.00). 
 

2.2. The source of funding is: 
 

a. NGA, the National Expenditure Program. 
 

 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contracted Works and the conditions for 
this Project, such as  the location and the nature of the work; (b) climatic conditions; 
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and access 
roads; and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the PSA’s CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 
2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than fifty percent (50%) 
of the Project.  

 
a. Subcontracting is not allowed. 

 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address and/or through 
videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and receipt 
of Bids.   
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10. Documents Comprising the Bid: Eligibility and Technical 
Components  

 
10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines.  
For Contracting Parties to the Apostille Convention, only the translated 
documents shall be authenticated through an apostille pursuant to GPPB 
Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 
PCAB License, and registration for the type and cost of the contract for this 
Project. Any additional type of Contractor license or permit shall be indicated 
in the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
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specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the NEDA 
and approved by the GPPB pursuant to the revised Guidelines for Contract Price 
Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 
 

14.2. Payment of the contract price shall be made in: 
 

a. Philippine Pesos. 
 
15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in the amount indicated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security shall be valid until 120 days from the date of bid 
submission. Any bid not accompanied by an acceptable bid security shall be 
rejected by the Procuring Entity as non-responsive. 

  
16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 
is corrupted shall be considered non-responsive and, thus, automatically disqualified. 
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17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 
or through online submission as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 
all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 
in the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 
Clause 15 shall be submitted for each contract (lot) separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 
the lots participated in by the prospective Bidder. 

  
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

  
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 
detail, information, or requirements included in the ITB found in Section II, which are 
specific to each procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific information 
in relation to corresponding clauses in the ITB and has to be prepared for each specific 
procurement. 
 
The Procuring Entity should specify in the BDS information and requirements specific to 
the circumstances of the Procuring Entity, the processing of the procurement, and the bid 
evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 
should be checked: 
 

a. Information that specifies and complements provisions of the ITB must be 
incorporated. 
  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 
the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work, which shall be:  
 

Item 
Number 

Description Quantity Total 
Delivered, 

Weeks/Months 
Coverage of the repainting works, 
approximately 8,751.24 sq.m. 
covering areas such as: 

1 Lot 1 Lot 

Seventy-Five 
(75) Calendar 
Days from the 

issuance of 
Notice to 

Proceed (NTP) 

1 

Exterior Walls 
(including ledges & 
Canopies): 

a) TAM Building – 
569.67 sq.m. 

b) CVEA Building - 
569.67 sq.m. 

Total: 1,139.33 sq. m 

2 

Interior Walls: 

a) TAM Building – 
3,805.96 sq.m. 

b) CVEA Building – 
3,805.96 sq.m. 

Total: 7,611.91 sq. m 
 

7.1 
 

The PSA has prescribed that subcontracting is not allowed. 

10.3 Philippine Contractors Accreditation Board (PCAB) at least License Category 
E, Size Range Small A, License and Mayor’s Permit is required. 

10.4 
 

The key personnel must meet the required minimum years of experience set 
below: 

 

Criteria Score % % Pts. 

A Manpower Requirements    100 
1. Project-in-Charge Architect/Civil 

Engineer   20  

a) Education  60   

  
Licensed Architect/Civil 
Engineer with MS Degree 

100    
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Licensed Architect/Civil 
Engineer 

70    

  
BS Architecture/Civil 
Engineering Graduate 

0    

b) 
At least three (3) years of 
experience in Architectural/Civil 
Works 

 40   

  Above 5 years 100    

  3 years to 5 years 70    

  Less than 3 years 0    

2. Foreman   20  

 
At least five (5) years of 
experience in painting works 

 100   

  Above 10 years 100    

  5 years to 10 years 70    

  Less than 5 years 0    

3. Skilled Worker/s or Laborer/s   20  

 
At least two (2) years of 
experience in painting works 

 100   

  Above 5 years 100    

  2 years to 5 years 70    

  Less than 2 years 0    

4. Unskilled Worker/s or Laborer/s   20  

 
At least six (6) months of 
experience in painting works 

 100   

  Above 6 months 100    

  3 to 6 months 70    

  Less than 3 months 0    

5. Safety Officer   20  

 
At least two (2) years of 
experience as Safety Officer 

 100   

  
Above 5 years with OSH 
certification 

100    

  
2 years to 5 years with OSH 
certification 

70    

  
Less than 2 years with OSH 
certification 

0    
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TOTAL SCORE 100 

PASSING SCORE 70 
 

10.5 The minimum major tools/equipment requirements are the following: 
 

(a) Scaffoldings (complete set) 
(b) Gangplanks 
(c) Safety net 
(d) Safety equipment’s for laborers, belt, harness, boots, etc. 
(e) Safety ropes 

 
12 No Value Engineering needed. 

 
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 
a. The amount of not less than PhP 63,653.90 (2%) of ABC, if bid security 

is in cash, cashier’s/manager’s check, bank draft/guarantee or 
irrevocable letter of credit; 
 

b. The amount of not less than PhP 158,134.75 (5%) of ABC if bid security 
is in Surety Bond. 

19.2 No partial bids allowed. 
20 Permits/Licenses: 

 
a. Work Permit (approved by the PSA-General Services Division)  

21 
 

Additional contract documents relevant to the Project that may be required by 
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization 
schedule, construction safety and health program approved by the DOLE, and 
other acceptable tools of project scheduling. 

 



 

21 

 

Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction with the 
Special Conditions of Contract in Section V and other documents listed therein, should be a 
complete document expressing all the rights and obligations of the parties. 
 
Matters governing performance of the Contractor, payments under the contract, or matters 
affecting the risks, rights, and obligations of the parties under the contract are included in 
the GCC and Special Conditions of Contract.   
 
Any complementary information, which may be needed, shall be introduced only through 
the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3. Possession of Site 

 
3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession in 
accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair 
to cover the cost incurred, which sum shall be paid by Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay may be addressed through 
contract extension provided under Annex “E” of the 2016 revised IRR of RA 
No. 9184. 

 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
indicating their designation, in accordance with ITB Clause 10.3 and specified in the 
BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 
 



 

23 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to  
RA No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables 
of the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 
is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation 
of the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive practices as stated in ITB Clause 4. 
 
 
 

 



 

24 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, arrangements, 
order, and timing for all the activities in the Works. The submissions of the 
Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 
audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the SCC, 
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment. 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated 
in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 
providing contract-specific information in relation to corresponding clauses in the GCC 
found in Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 
requirements linked to the special circumstances of the Procuring Entity, the Procuring 
Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 
aspects should be checked: 
 

a. Information that complements provisions of the GCC must be incorporated. 
 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 
circumstances of the specific purchase, must also be incorporated. 

 
However, no special condition which defeats or negates the general intent and purpose of 
the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  
2 Item 

Number 
Description 

Delivered, 
Weeks/Months 

Coverage of the repainting works, 
approximately 8,751.24 sq.m. covering areas 
such as: 

Seventy-Five 
(75) Calendar 
Days from the 

issuance of 
Notice to 

Proceed (NTP) 

1 

Exterior Walls (including ledges 
& Canopies): 

c) TAM Building – 569.67 sq.m. 
d) CVEA Building - 569.67 sq.m. 

Total: 1,139.33 sq. m 

2 

Interior Walls: 

c) TAM Building – 3,805.96 
sq.m. 

d) CVEA Building – 3,805.96 
sq.m. 

Total: 7,611.91 sq. m 
 

4.1 Possession of Site shall be upon compliance to all local regulatory 
requirements  

6 No further instructions 
7.2 No further instructions 
10 Dayworks are applicable at the rate shown in the Contractor’s original Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 
Representative within five (5) days from the issuance of the Notice to 
Proceed 

11.2 The amount to be withheld for late submission of an updated Program of 
Work is PhP 158,134.75 (5% of ABC). 

13 The amount of the advance payment is PhP 474,404.25 (15% of ABC) 
14 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  
15.1 No further instructions. 
15.2 No further instructions. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 
and competitively to the requirements of the Procuring Entity without qualifying or 
conditioning their Bids.  In the context of international competitive bidding, the 
specifications must be drafted to permit the widest possible competition and, at the same 
time, present a clear statement of the required standards of workmanship, materials, and 
performance of the goods and services to be procured.  Only if this is done will the objectives 
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 
ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 
require that all goods and materials to be incorporated in the Works be new, unused, of the 
most recent or current models, and incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. 
 
Samples of specifications from previous similar projects are useful in this respect.  The use 
of metric units is mandatory.  Most specifications are normally written specially by the 
Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 
Specifications for universal application in all sectors in all regions, but there are established 
principles and practices, which are reflected in these PBDs. 
 
There are considerable advantages in standardizing General Specifications for repetitive 
Works in recognized public sectors, such as highways, ports, railways, urban housing, 
irrigation, and water supply, in the same country or region where similar conditions prevail. 
The General Specifications should cover all classes of workmanship, materials, and 
equipment commonly involved in construction, although not necessarily to be used in a 
particular Works Contract.  Deletions or addenda should then adapt the General 
Specifications to the particular Works. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 
specification of standards for goods, materials, and workmanship, recognized international 
standards should be used as much as possible.  Where other particular standards are used, 
whether national standards or other standards, the specifications should state that goods, 
materials, and workmanship that meet other authoritative standards, and which ensure 
substantially equal or higher quality than the standards mentioned, will also be acceptable.  
The following clause may be inserted in the SCC. 
 
Sample Clause:  Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract to specific standards and codes to be met by the 
goods and materials to be furnished, and work performed or tested, the provisions of the 
latest current edition or revision of the relevant standards and codes in effect shall apply, 
unless otherwise expressly stated in the Contract.  Where such standards and codes are 
national, or relate to a particular country or region, other authoritative standards that ensure 
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a substantially equal or higher quality than the standards and codes specified will be accepted 
subject to the Procuring Entity’s Representative’s prior review and written consent.  
Differences between the standards specified and the proposed alternative standards shall be 
fully described in writing by the Contractor and submitted to the Procuring Entity’s 
Representative at least twenty-eight (28) days prior to the date when the Contractor desires 
the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 
Representative determines that such proposed deviations do not ensure substantially equal 
or higher quality, the Contractor shall comply with the standards specified in the documents. 
 
These notes are intended only as information for the Procuring Entity or the person drafting 
the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Repainting of Interior & Exterior Walls of TAM and CVEA Building of PSA 
Central Office 

Item Specification Description 

1 Exterior Wall Areas 

a) Surface preparation 

b) Application of Elastomeric Base Coat 

c) Application of Elastomeric Primer 

d) Application of Elastomeric Final Coat 

2 Interior Wall Areas 

a) Surface preparation 

b) Application of Acrylic Base Coat 

c) Application of Acrylic Primer 

d) Application of Acrylic Final Coat 

3 SCOPE OF WORK 

1.1. Mobilization  
 

a) The Contractor shall provide safety signage/early warning signs visible 
at the jobsite 

b) The Contractor shall make available Protective Gears for the workers 

c) Temporary facilities shall be of a design and materials acceptable to 
PSA 

d) The Contractor shall provide  suitable  portable  toilet  facilities at  
approved  location  with  proper  enclosures  for  the  use  of workmen,  
and  shall  maintain  same  in  sanitary  operable conditions,  all  in  
conformity  with  the  local regulations. 

e) The Contractor shall  provide  such  other  temporary  building as  
maybe  required  for  use  of  his/her  workers  and  safe  storage  of 
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tools  and  materials.  Such  structures  shall  be  located  only  where 
previously  approved. 

f) The Contractor shall  provide conduits,  wires,  connections and  
accessories  and  labor.  

g) The Contractor  shall  install,  operate  and  maintain  adequate number  
of  temporary  hoists,  scaffolds,  runways,  ladders,  and  the like  as  
required  for  the  proper  execution  of  the  work.  Safety precautions 
shall  at  all  times  be  observed. 

h) All temporary  services  and  facilities  installed  by  the Contractor  
shall  be  removed  by  the  Contractor  on completion  of  this  Contract  
or  as  directed  by  PSA.  The Contractor  shall  restore  any  damage,  
alteration,  caused  by such  removal and  during  the  project  
implementation. 

1.2. Surface Preparation 
 

a) Prepare  surfaces  in  a  skillful  manner  to  produce  finished  work  
of first-class  appearance  and  durability. 

b) Clean  surfaces  free  from  rust,  dirt,  oil,  grease  and  other  foreign 
matter prior to  primer coat.  Be  sure surface  is  clean  and  dry. 

c) Repair  all  voids,  cracks,  nicks,  dents,  etc.  with  suitable  patching 
material. 

d) Sand,  wire  brush  or  scrap  all  rusty  metal  surfaces  and  apply 
metal  etching  solution  to  remove  all  rust,  letting  solution  stay  on 
the  affected  surface  for  10  –  15  minutes.  Wash  off  surface 
thoroughly  with  mineral spirits,  letting  dry  before applying  paint. 

e) Primer  should  be  applied  on  the  treated  surface  after  a  few  
hours after  application  of  etching  solution  to  ensure  that  the  new  
rust does  not  set  in. 

f) For  concrete,  remove  scaling,  flaking,  blistering  and  peeling  of 
paint  either with  the  use  of  paint  remover,  wire  brushing,  scraping 
of  water-blasting.  Let  surface  dry. 

g) For  removal  of  mildew  infestation  –  use  fungicidal  wash  solution 
by  swabbing  or brushing. 
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h) To  ensure  proper  treatment,  allow  applied  treatments  to  remain 
on  the  surface  for  twenty-four  (24)  hours.  Brush  off  excess,  rinse 
with  water  and  let  dry  thoroughly  before  applying  new  coat  of 
paint. 

i) Haul  and  dispose  debris  properly  and  to  be  placed to proposed 
area subject to approval by  PSA. 

1.3. Painting 
 

a) Mix  paint  with  proper  consistency.  Stir  paint  thoroughly  to  keep 
pigment  in  even  suspension  when  paint  is being  applied. 

b) Unless  otherwise  indicated,  apply  paint  in  three  coats  (priming, 
body  and  finish)  and  allow  each  coat  to  dry  thoroughly  before 
next  coat  is  applied  (at  least  48  hours  between  application  of 
coats).  Let  PSA  representative  inspect  each  coat  before 
proceeding  work. 

c) If  at  three  coats  the  surface  has  not  been  satisfactorily  finished, 
the  CONTRACTOR  shall  apply  the  necessary  number  of  coats  
to obtain  desired  evenness at  no  extra  cost  to  PSA  end  user. 

d) Touch  up  knots,  pitch  streaks,  etc.  where  finish  calls  for  interior 
enamel. Use  approved  sealer  for exterior surfaces. 

e) Sand  smooth  surfaces  to  be  finished  with  enamel or  varnish.  Use 
fine  sandpaper between  coats  to  produce  even,  smooth  surface. 

f) Do  not  paint  exterior  surfaces  while  still  damp  or  during  rainy  or 
damp  weather. 

1.4. Paint Schedule 
 

a) Always start at top  of  the  surface  and  work downwards. 

b) Finish  surfaces  in  accordance  with  the  manufacturer’s 
recommendation. 

c) Do  not  remix  paints  of  different  types. 

1.5. Punchlist, Clearing and Turn-Over 
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a) Correct  all  noted  punch  lists,  defects  and/or  needed  replacements 
identified  and  observed. 

b) Restore  to  its  original  condition  any  facilities  and  fixtures  that  
has  been damaged  due  to  repainting  works  and  accidents  arising  
during implementation,  if  any. 

c) Clean,  clearing  of  the  area,  and  hauling  and  disposal  of  debris  
properly before  turn-over 

d) Demobilize  and  turn-over  the  entire  project  for  acceptance  of  
PSA  or its authorized  representative. 

4 MATERIALS REQUIREMENTS AND SPECIFICATIONS 

a) Delivery  of  the  materials  must  be  supported  by  an  official  receipt  
or  delivery receipt  duly  signed  by  the  authorized  representative  of  
the  manufacturer attesting  that  the  paint  was  sourced  from  the  
manufacturer,  which  will  be subject  to  inspection  and  documents  
validation  by  the  PSA  or  its  authorized representative. 

b) For concrete  surface,  use  100%  acrylic,  water based coat/primer 
and elastomeric type wall paint for final coating 

c) For drywall surface, use 100% acrylic, water based base coat/primer 
and enamel type wall paint for final coating. 

5 RESPONSIBILITES OF THE CONTRACTOR 

a) The  principal  features  of  the  work  do  not  in  any  way  limit  the  
responsibilities of  the  Contractor  to  the  general  description  of  
his/her  scope  of  work. He/she  shall  perform  all  the  work  fully  and  
make  operational  to  the  intent  of the  project. 

b) The  Contractor  shall  be  responsible  for  the  proper  execution  and 
coordination  of  his/her  work.  He/she  shall  schedule  and  program  
all necessary  work activities according  to  the  specified  completion  
period. 

c) The  Contractor  shall  observe  the  required  standards  of  safety  
and procedures  and  that  its  contract  and  workers  shall  be  properly  
insured against  all  risks.  He/she  shall  provide/equip  its  workers  
with  Personal Protective  Equipment  (PPE)  during  the  course  of 
construction/installation. He/she  shall  observe  the  PSA house  
regulations  to  be  issued  together with  the  Work  Permit. 
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d) The  Contractor  shall  be  responsible  for  securing  PSA  issued  
work permits  and  compliance  with  other  PSA  rules  and  regulations  
related  to  the construction  works.  All  workers/engineers  working  
at  site  are  required  to wear company  uniforms indicating  their  
company  name. 

e) The  Contractor  shall  be  responsible  for  clearing  and  cleaning  of  
the designated  project  site  of  unused  materials,  left  over  and  
other  debris  at  the site  and  disposal  of  the  same  outside  of  the  
PSA  premises.  A  daily inspection  of  the  work  area  shall  be  
conducted  by  the  Contractor  and PSA  or  its  authorized  
representative  to  ensure  that  the  working  area  and storage  area  
assigned  to  the  Contractor  is  clean  and  in  order  at  all times. 

f) The  Contractor  shall  protect  adjacent  areas  against  any  damage  
by his/her  employees,  or  by  his/her  materials,  equipment  and  tools  
during  the execution  of  the  work.  Any  damage  done  by  him/her  
or  his/her  employees shall  be  repaired  at  his  own  expense,  
without  additional  compensation beyond  the  contract. 

g) Permits,  Laws,  Ordinances  and  Standards  –  the  installation  
provided  for and  specified  herein  shall  comply  with  laws  and  
regulations  of  the  local government  unit  and  any  government  
agency  having  jurisdiction.  All necessary  permits  and  other  
requirements  shall  be  secured  and  for  the account  of  the  
Contractor.  Said  requirements  shall  be  turned-over  to PSA upon  
project  completion. 

h) All  other  items  of  work  not  specifically  mentioned  but  are  
necessary  to complete  the  works  in  accordance  with  the  plans  
and  specifications  and other  related  documents  shall  be  provided  
by  the  Contractor  at  no additional cost  to  the  PSA. 

6 SUBMITTALS 

a) Before  commencing  any  work  or  providing  any  materials  at  the  
jobsite  for this  project,  the  Contractor  shall  submit  samples,  project  
Bar  Chart/S-Curve  and  PERT/CPM  Network Diagram  for the  PSA  
approval  within seven (7) calendar days  upon  receipt  of  Notice  
to  Proceed (NTP) 

b) The  Contractor’s  All-Risk  Insurance  (CARI)  shall  be  submitted  to  
PSA within  fourteen  (14)  calendar  days  upon  receipt  of  Notice  
to  Proceed  (NTP)  to  be issued  by  the  BAC Secretariat. 
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c) The  Contractor  shall  submit  to  PSA,  the  proposed  delivery  of 
materials,  tools  and  equipment,  and  manpower  schedules  for  
proper monitoring seven (7) calendar  days  after  the  kick-off meeting. 

d) The  Contractor  shall  submit  samples  and/or  technical  brochures  
of  all materials  to  be  used  in  the  project  within seven (7) calendar 
days upon receipt  of  Notice  to  Proceed which  include  but  may  
not  be  limited  to  the following  for  PSA  approval: 

 

I. Painting  Materials/Brochures  with  technical specifications. 

II. Manufacturer’s printed  Product  Installation  Instructions. 

e) Prior  to  issuance  of  the  Certificate  of  Completion  (COC)  the  
following  shall be  submitted  to  PSA.  PSA reserves the  right  not  
to  issue  a  Certificate  of Satisfactory  Performance  on  the  basis  of  
the  non-submission  of  any  of  the items  below: 

 

I. Final Project  Report including  photo  documentations before,  
during  and after  implementation  works.  Each  photo-
documentation  should  have the  date  and  time  stamps in  jpg-
format. 

II. Warranty  Certificate  of  at  least  two  (2)  years  against  poor  
workmanship and  defects  traceable  to  materials. 

f) The  Contractor  is  required  to  have  a  suitable  Construction  Safety  
and Health  Program,  which  must  be  in  accordance  with  
Occupation  Safety  and Health  (OSH)  Standard,  rules  and  
issuances  by  the  DOLE.  
 

I. The safety program  shall  also  include  the  appointment  of  a  
Full-time Safety  Officer-in-charge  of  the  implementation  of  the  
said  program 

II. The  manner of  disposing  waste  arising  from  the  construction. 

III. Specific  safety  policies  which  the  Contractor shall  observe  at  
the area  of  construction  which  include  but  not  limited  to  Fall  
Protection, Chemical Hazards,  and  Materials Handling  and  
Storage. 

7 MANPOWER REQUIREMENTS 

A. The  Contractor  shall  assign  a  Full-time  Engineer/Architect  as  
Project-In-Charge  (PIC)  for  the  project  to  supervise  the  works  
mentioned  herein.  The PIC  shall  be  a  certified  registered and 
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licensed Civil  Engineer  or  Architect  designated  for the  project  by  
the  Contractor.  The  PIC  must  be  the  one  to  report  on  a 
weekly/monthly  basis  of  the  status/progress  of  the  project  as  
agreed  during the  kick-off  meeting  and  who  shall be the  one  
responsible  for  all  coordination works  with  the  PSA  or  its 
authorized  representative. 

I. The Full time Architect/Civil Engineer as Project-in-Charge must be at 
least Three (3) years of experience 

II. Must have technical license/ certifications related to the project. 

8 WARRANTY 

The  Contractor  shall  guarantee  the  work  done  to  be  free  from  defects 
for  a  period  of  three (3) years  reckoned  from  acceptance  of  the  project. 

9 LIQUIDATED DAMAGES 

Failure  to  comply  with  the  terms  and  conditions  of  the  contract  will  
result  in the  payment  of  corresponding  penalties/liquidated  damages  in  
the  amount to  1/10  of  1%  of  the  cost  of  the  unperformed  portion  for  
every  day  of  delay. Once  the  cumulative  amount  of  liquidated  damages  
reaches  10%  of  the amount  of  the  contract,  PSA  shall  rescind  the  
contract,  without  prejudice  to other courses  of  action  and  remedies  open  
to  it. 

 
A. PERSONNEL QUALIFICATION REQUIREMENTS 

 

Key Positions 
Minimum years of 
experience in such 

position 

License/Certification 
Required 

1. Project-in-Charge 
(PIC) Architect / 
Civil Engineer 

Three (3) years 

PRC and UAP or PICE 
(United Architects of the 
Philippines; Philippine 

Institute of Civil 
Engineers) 

2. Foreman Five (5) years Company ID (recent) 
3. Skilled Worker/s Two (2) years Company ID (recent) 
4. Unskilled Worker/s Six (6) months Company ID (recent) 

5. Safety Officer Two (2) years 
Company ID (recent) and 
Occupational Safety and 
Health (OSH) Certificate 

Note: For purposes of bid submission, only the names of the Project-in-Charge (PIC) Architect 
/ Civil Engineer and the Safety Officer with their corresponding CVs and licenses/certifications 
is required. For the foreman, skilled and unskilled workers, their corresponding CVs and 
company IDs will be submitted upon receipt of the NTP 
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B. DURATION OF CONTRACT 
 

The repainting works of TAM and CVEA Building will cover Seventy-Five (75) 
Calendar Days 

 
C. ESTIMATED BUDGET 

 
1. Fee 

 
For and in consideration of the faithful, satisfactory and full performance of all 
the works and requirements under that consulting services agreement, the 
Procuring entity agrees to pay the Contractor an amount not exceeding the 
Approved Budget contract (ABC) of Three Million One Hundred Sixty-Two 
Thousand Six Hundred Ninety-Five Pesos (PhP 3,162,695.00) after 
observance of the required procedures in compliance with the Government 
Procurement Reform Act (RA 9184) and Government Accounting and Auditing 
Manual. The aforesaid fee is inclusive of all applicable taxes, fees, and charges. 

 
 

D. TERMS OF PAYMENT 
 
The payment scheme below shall be observed in the processing of payment: 
 

 Mode of Payment Percentage 
1 Down payment/Mobilization Fee 15% 

2 
Up to thirty percent (30%) Accomplishment (based on 
progress report) 

25% 

3 
Up to sixty percent (60%) Accomplishment (based on 
progress report) 

25% 

4 
Up to ninety percent (90%) Accomplishment (based 
on progress report) 

25% 

5 Retention Fee 10% 
 TOTAL 100% 

 
The Contractor shall also undertake to pay taxes in full and on time and that 
failure to do so will entitle the government to suspend payment for any services 
delivered. 
 

 
E. CONTRACTORS EQUIPMENT 

 
The Contractor shall submit equipment units which are owned, leased, and/or under 
purchase agreements, supported by proof of ownership or certification of availability 
of equipment from the equipment lessor/vendor for the duration of the project, as the 
case may be. 
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F. CLEARING OF THE SITE 

 
The Contractor shall clean the whole area by removing debris, discards, and other 
construction wastes and leave the entire premises free from rubbish cause by their 
works to the satisfaction of PSA at no extra cost. 
 
 

G. CONSTRUCTION SAFETY GUIDELINES FOR THE IMPLEMENTATION OF 
INFRASTRUCTURE PROJECTS DURING THE COVID-19 PUBLIC HEALTH 
CRISIS 

 
The Contractor shall refer to the Department of Public Works and Highways (DPWH) 
Department Order 39/30, for the construction of Fit-out including the submission of the 
Project Execution Plan (PEP) of the same.  
 
 

H. RESPONSIBILITIES OF THE PROCURING ENTITY 
 
The Procuring Entity shall: 
 

1. Provide full information as to the requirements of the project; 
 

2. Designate representatives/authorized to represent the Procuring Entity, if the 
need arises; and 

 
3. Evaluate documents submitted by the Contractor and render decisions to avoid 

delay in the progress of the Contractor work. 
 
 

I. CHANGES 
 
The Procuring Entity may at any time, by written notice to Contractor, issue additional 
instructions, changes, or alterations to the work with no additional cost. 
 
 

J. PROJECT ACCEPTANCE AND TURNOVER 
 

1. The Procuring Entity shall coordinate with BCom-TWG to ensure that the 
Contractor and its completed work is:  

 
a) In accordance with the Construction Contract documents (plans and 

specifications) approved by the Procuring Entity.  
 

b) Able to perform as expected and that repainting works was properly 
executed. 

 
2. Should the Procuring Entity and BCom-TWG notice minor defects after 

completing the punch list, new items may be added to the list which the 
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Contractor shall correct prior to final acceptance without cost to the Procuring 
Entity.  

 
3. The Procuring Entity shall release the retention money upon Final Acceptance 

of the project.  
 

4. The Warranty Security shall be returned after the completion of the repainting 
works one (1) year after the issuance of the Certificate of Final acceptance.
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 
to this section, or annexed in a separate folder.] 
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ANNEX 1 – AS-BUILT FLOOR PLAN OF  

TAM BUILDING 
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ANNEX 2 – AS-BUILT FLOOR PLAN OF  

CVEA BUILDING 
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ANNEX 3 – AS BUILT ELEVATION PLAN 

OF TAM & CVEA BUILDING 
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ANNEX 4 – ACTUAL SITE PICTURE  

OF TAM BUILDING 

 

 

 

 

 

 



 

59 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

REAR SIDE 

RIGHT SIDE 

FRONT SIDE 

LEFT SIDE 



 

60 

 

 

 

 

 

 

ANNEX 5 – ACTUAL SITE PICTURE  

OF CVEA BUILDING 
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ANNEX 6 – APPROVED EXTERIOR COLOR  

OF TAM & CVEA BUILDING 

 

 

 

  

 

 



 

63 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

FRONT RIGHT 

LEFT REAR 



 

64 

 

Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 
Objectives 
 
The objectives of the Bill of Quantities are: 
 

a. to provide sufficient information on the quantities of Works to be performed to 
enable Bids to be prepared efficiently and accurately; and 
 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 
in the periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in 
sufficient detail to distinguish between the different classes of Works, or between Works of 
the same nature carried out in different locations or in other circumstances which may give 
rise to different considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 
 
Daywork Schedule 
 
A Daywork Schedule should be included only if the probability of unforeseen work, outside 
the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 
the following: 
 

a. A list of the various classes of labor, materials, and Constructional Plant for which 
basic daywork rates or prices are to be inserted by the Bidder, together with a 
statement of the conditions under which the Contractor will be paid for work 
executed on a daywork basis. 
 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 
Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 
Daywork item should include the Contractor’s profit, overheads, supervision, and 
other charges. 

 
Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 
allowance for possible price increases should be provided as a provisional sum in the 
Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises.  Where such provisional sums or contingency allowances are used, the 
SCC should state the manner in which they will be used, and under whose authority (usually 
the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 
by other contractors should be indicated in the relevant part of the Bill of Quantities as a 
particular provisional sum with an appropriate brief description.  A separate procurement 
procedure is normally carried out by the Procuring Entity to select such specialized 
contractors.  To provide an element of competition among the Bidders in respect of any 
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 
Contractor for the use and convenience of the specialist contractors, each related provisional 
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 
sum for such amenities, facilities, attendance, etc. 
 
Signature Box 
 
A signature box shall be added at the bottom of each page of the Bill of Quantities where the 
authorized representative of the Bidder shall affix his signature.  Failure of the authorized 
representative to sign each and every page of the Bill of Quantities shall be a cause for 
rejection of his bid. 
 
These Notes for Preparing a Bill of Quantities are intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents.  They should not be included 
in the final documents. 
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BILL OF QUANTITIES 
 
 

ITEM 
NO. 

DESCRIPTION 
% OF 

TOTAL 
UNIT QUANTITY 

DIRECT COST 

TOTAL 
UNIT 
COST 

PART I 
FACILITIES FOR THE 
ENGINEER 

     

I.1 
Provision for Field Office for 
Engineers (Rental Basis) 

     

PART II 
OTHER GENERAL 
REQUIREMENTS 

     

II.1 Project Billboard / Signage      

II.2 
Occupational Safety and 
Health Program 

     

II.3 Mobilization / Demobilization      

PART III 
FINISHING AND OTHER 
CIVIL WORKS 

     

III.1 
Painting Works (Exterior 
Walls) 

     

III.2 Painting Works (Interior walls)      
   TOTAL  

 
 
 
 
 
Submitted by: 
 
 
 
Authorized Representative (with signature) 
Company 
Date 
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DETAIL UNIT PRICE ANALYSIS (DUPA) TEMPLATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

Submitted by: 
 
 
 
Authorized Representative (with signature) 
Company 
Date 
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Section IX. Checklist of Technical and Financial 
Documents 

 
 

Notes on the Checklist of Technical and Financial Documents 
 
The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 
shall be subject to the following:  
 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 
of Calamity or other similar issuances that shall allow the use of alternate documents 
in lieu of the mandated requirements; or 
 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 
effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this checklist 
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 
Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 
I. TECHNICAL COMPONENT ENVELOPE 

  
Class “A” Documents 

 
Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 
⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its equivalent 
document; 
and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 
the Bureau of Internal Revenue (BIR). 
 

Technical Documents 
⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 
to the contract to be bid, except under conditions provided under the rules; 
and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  
or  
Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 
⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data; 
Note:  
- For purposes of bid submission, only the names of the Project-in-

Charge (PIC) Architect / Civil Engineer and the Safety Officer with 
their corresponding CVs and licenses/certifications is required.  

- For the foreman, skilled and unskilled workers, their corresponding 
CVs and company IDs will be submitted upon receipt of the NTP 
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⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority 
to its officer to sign the OSS and do acts to represent the Bidder. 
 

Financial Documents 
⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 
“received” by the BIR or its duly accredited and authorized institutions, for 
the preceding calendar year which should not be earlier than two (2) years 
from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 
Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or  
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the instance 
that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 
Other documentary requirements under RA No. 9184 
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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