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Section I. Invitation to Bid 
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                                 Republic of the Philippines 

                                 PHILIPPINE STATISTICS AUTHORITY 
 

 

Invitation to Bid For the  

Design, Build, and Maintenance of Sewage Treatment Plant 
for the Philippine Statistics Authority at PSA Complex, East 
Avenue, Diliman, Quezon City 

  

The Philippine Statistics Authority (PSA), through the PSA General Appropriations Act CY 

2018, intends to apply the sum of Fifty Million Pesos (P50,000,000.00), being the Approved 

Budget for the Contract (ABC) for the Design, Build and Maintenance of the Sewage 

Treatment Plant for the PSA. Bids received in excess of the ABC shall be automatically 

rejected at bid opening.   

 

Name of Project  Approved Budget for 
the Contract (ABC) 

Price of Bidding 
Documents  (in PhP) 

Design, Build, and Maintenance 
of Sewage Treatment Plant for 
the Philippine Statistics 
Authority at PSA Complex, East 
Avenue, Diliman, Quezon City 

 

 

50,000,000.00 

 

25,000.00 

 

Total ABC 50,000,000.00  

 

1. The PSA now invites bids for the provision of detailed preliminary architectural and 

engineering design, detailed engineering requirements and actual construction of the 

Sewage Treatment Plant at PSA Complex, East Avenue, Diliman, Quezon City based on 

final detailed architectural and engineering design to be approved by PSA including 

supply and manpower for the 24/7 operation and maintenance of the STP of the PSA for 

a period of 5 years.   

 

Completion of the Works is required within nine (9) months from receipt of Notice to 

Proceed. Bidders should have completed a contract similar to the Project. The description 

of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. 

Instructions to Bidders. 

 

2. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 
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Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

 

3. Interested bidders may obtain further information from the PSA-BAC Secretariat  

c/o Ms. Daisy Adlawan and inspect the Bidding Documents at the address given below 

from 10:00 am to 5:00 pm. 

 

4. A complete set of Bidding Documents may be acquired by interested bidders on  

12 November 2018 from the address below and upon payment of the applicable fee for 

the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the 

amount  of Twenty Five Thousand Pesos (Php 25,000.00) 

  

5. It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, 

provided that bidders shall pay the applicable fee for the Bidding Documents not later 

than the submission of their bids. 

 

6. The PSA will hold a Pre-Bid Conference on 19 November 2018, 1:00 pm at PSA,  

11th Floor, Cyberpod Centris One, Eton Centris, EDSA corner Quezon Avenue, Diliman, 

Quezon City, which shall be open to prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat at the address below on or before  

03 December 2018 at 1:00 pm.  All bids must be accompanied by a bid security in any of 

the acceptable forms and in the amount stated in ITB Clause 18. 

 

Bid opening shall be on 03 December 2018, 10:30 pm at PSA, 11th Floor, Cyberpod 

Centris One, Eton Centris, EDSA corner Quezon Avenue, Diliman, Quezon City.  Bids will 

be opened in the presence of the bidders’ representatives who choose to attend at the 

address below. Late bids shall not be accepted. 

 

8. The Schedule of Bidding Activities shall be as follows:  

ACTIVITIES DATE AND TIME     VENUE 

Pre-Bid 
Conference 

19 November 2018,  

1:00 PM 

PSA Conference Room, 11th 

Floor, Cyberpod Centris One, 

EDSA Corner Quezon venue, 

Diliman, Quezon City 

 
Submission of 

Request for 

Clarification 

 

23 November 2018 

 

BAC, General Services 

Division, Philippine Statistics 

Authority  

11th Floor, Cyberpod Centris 

One Eton Centris, EDSA 

corner Quezon Avenue, 

Diliman, Quezon City 
 
Issuance of 

Supplemental Bid 

Bulletin 

 

26 November 2018 

 

PSA Conference Room, 11th 

Floor, Cyberpod Centris One, 

EDSA Corner Quezon venue, 

Diliman, Quezon City 

Submission and 
Opening of Bids 

03 December 2018,     

10:00 AM and 10:30AM, 

respectively 

PSA Conference Room, 11th 

Floor, Cyberpod Centris One, 

EDSA Corner Quezon venue, 

Diliman, Quezon City 
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Bid Opening 03 December 2018, 

10:30 PM 

PSA Conference Room, 11th 

Floor, Cyberpod Centris One, 

EDSA Corner Quezon venue, 

Diliman, Quezon City 

 

9. The PSA reserves the right to reject any and all bids, declare a failure of bidding, or not 

award the contract at any time prior to contract award in accordance with Section 41 of 

RA 9184 and its IRR, without thereby incurring any liability to the affected bidder or 

bidders.  

 

10. For further information, please refer to: 
 
DANIEL A. ARIASO SR., CESO II 
PSA BAC Chairperson 
Philippine Statistics Authority 
11th Floor, Cyberpod Centris One, Eton Centris, EDSA cor. Quezon Ave., Diliman, 
Quezon City 
Tel. No.: (02) 374 8281 or 374 8283 
Email: d.adlawan@psa.gov.ph  
Web: www.psa.gov.ph or https://procurement.psa.gov.ph/  

 

 

Asec. DANIEL A. ARIASO Sr. CESO II 
Deputy National Statistician, 
Civil Registration and Central Support Office 
Chairman, Bids and Awards Committee 
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Section II. Instructions to Bidders 
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General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction 
of Works, as described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are 
provided in the BDS. The contracting strategy and basis of evaluation of 
lots is described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the 
intended completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source 
named in the BDS, and in the amount indicated in the BDS.  It intends to 
apply part of the funds received for the Project, as defined in the BDS, to 
cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive 
Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as 
bidders and contractors, shall observe the highest standard of ethics 
during the procurement and execution of the contract.  In pursuance of 
this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below 
as follows:  

(i) "corrupt practice" means behavior on the part of officials 
in the public or private sectors by which they improperly 
and unlawfully enrich themselves, others, or induce 
others to do so, by misusing the position in which they 
are placed, and includes the offering, giving, receiving, or 
soliciting of anything of value to influence the action of 
any such official in the procurement process or in contract 
execution; entering, on behalf of the Procuring Entity, into 
any contract or transaction manifestly and grossly 
disadvantageous to the same, whether or not the public 
officer profited or will profit thereby, and similar acts as 
provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts 
in order to influence a procurement process or the 
execution of a contract to the detriment of the Procuring 
Entity, and includes collusive practices among Bidders 
(prior to or after Bid submission) designed to establish bid 
prices at artificial, non-competitive levels and to deprive 
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the Procuring Entity of the benefits of free and open 
competition; 

(iii) “collusive practices” means a scheme or arrangement 
between two or more Bidders, with or without the 
knowledge of the Procuring Entity, designed to establish 
bid prices at artificial, non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to 
harm, directly or indirectly, persons, or their property to 
influence their participation in a procurement process, or 
affect the execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 
concealing of evidence material to an 
administrative proceedings or investigation or 
making false statements to investigators in order to 
materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
government/foreign or international financing 
institution into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, 
harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant 
to the administrative proceedings or investigation 
or from pursuing such proceedings or 
investigation; or 

(bb)  acts intended to materially impede the exercise of 
the inspection and audit rights of the Procuring 
Entity or any foreign government/foreign or 
international financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated 
period of time, to be awarded Contract funded by the Funding 
Source if it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing or, or in executing, a 
Contract funded by the Funding Source. 

10.2. Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under the applicable 
laws on individuals and organizations deemed to be involved in any of 
the practices mentioned in ITB Clause 3.1(a). 
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10.3.  Furthermore, the Funding Source and the Procuring Entity reserve the 
right to inspect and audit records and accounts of a contractor in the 
bidding for and performance of a contract themselves or through 
independent auditors as reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1.  All Bidders found to have conflicting interests shall be disqualified to 
participate in the procurement at hand, without prejudice to the 
imposition of appropriate administrative, civil, and criminal sanctions. A 
Bidder may be considered to have conflicting interests with another 
Bidder in any of the events described in paragraphs (a) through (c) and 
a general conflict of interest in any of the circumstances set out in 
paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another 
Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy 
from any other Bidder;  

(c) A Bidder has the same legal representative as that of another 
Bidder for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that 
puts them in a position to have access to information about or 
influence on the bid of another Bidder or influence the decisions 
of the Procuring Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. 
However, this does not limit the participation of subcontractors in 
more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of 
the design or technical specifications of the goods and related 
services that are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to 
firms or organizations which are engaged in consulting services 
for the preparation related to procurement for or implementation 
of the project, if the personnel would be involved in any capacity 
on the same project.  

4.2.  In accordance with Section 47 of the IRR of RA 9184, all Bidding 
Documents shall be accompanied by a sworn affidavit of the Bidder 
that it is not related to the Head of the Procuring Entity (HoPE), 
members of the Bids and Awards Committee (BAC), members of the 
Technical Working Group (TWG), members of the BAC Secretariat, the 
head of the Project Management Office (PMO) or the end-user unit, 
and the project consultants, by consanguinity or affinity up to the third 
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civil degree. On the part of the Bidder, this Clause shall apply to the 
following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the 
Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c)   If the Bidder is a corporation, to all its officers, directors, and 
controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 
controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), 
(b), (c) or (d) of this Clause shall correspondingly apply to each 
of the members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with 
this Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be 
eligible to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the 
Philippines and of which at least seventy five percent (75%) 
of the interest belongs to citizens of the Philippines; 

(c) Corporations duly organized under the laws of the 
Philippines, and of which at least seventy five percent 
(75%) of the outstanding capital stock belongs to citizens of 
the Philippines; 

(d) Cooperatives duly organized under the laws of the 
Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group 
of two (2) or more persons/entities that intend to be jointly 
and severally responsible or liable for a particular contract: 
Provided, however, that, in accordance with Letter of 
Instructions No. 630, Filipino ownership or interest of the 
joint venture concerned shall be at least seventy five 
percent (75%): Provided, further, that joint ventures in 
which Filipino ownership or interest is less than seventy 
five percent (75%) may be eligible where the structures to 
be built require the application of techniques and/or 
technologies which are not adequately possessed by a 
person/entity meeting the seventy five percent (75%) 
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Filipino ownership requirement: Provided, finally, that in the 
latter case, Filipino ownership or interest shall not be less 
than twenty five percent (25%). For this purpose, Filipino 
ownership or interest shall be based on the contributions of 
each of the members of the joint venture as specified in 
their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for 
under any Treaty or International or Executive Agreement as specified 
in the BDS.  

5.3.   Government owned or controlled corporations (GOCCs) may be eligible 
to participate only if they can establish that they (a) are legally and 
financially autonomous, (b) operate under commercial law, and (c) are 
not attached agencies of the Procuring Entity. 

5.4.   (a)  The Bidder must have an experience of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the Philippine 
Statistics Authority (PSA) consumer price index.  However, 
contractors under Small A and Small B categories without similar 
experience on the contract to be bid may be allowed to bid if the 
cost of such contract is not more than the Allowable Range of 
Contract Cost (ARCC) of their registration based on the guidelines 
as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the 
foreign government/foreign or international financing institution 
may agree on another track record requirement, as specified in 
the BDS. 

For this purpose, contracts similar to the Project shall be those 
described in the BDS.   

5.5.   The Bidder must submit a computation of its Net Financial Contracting 
Capacity (NFCC), which must be at least equal to the ABC to be bid, 
calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the 
value of all outstanding or uncompleted portions of the projects 
under ongoing contracts, including awarded contracts yet to be 
started coinciding with the contract for this Project. 

The values of the domestic bidder’s current assets and current 
liabilities shall be based on the latest Audited Financial Statements 
(AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the 
current assets and current liabilities shall be based on their audited 
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financial statements prepared in accordance with international financial 
reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 
statement in the form prescribed in Section IX. Bidding Forms as 
required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   
Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting 
the implementation of the contract; 

(c) Having made an estimate of the facilities available and needed 
for the contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the 
GoP or any of its agencies, offices, corporations, or LGUs, 
including foreign government/foreign or international financing 
institution whose blacklisting rules have been recognized by the 
GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of 
the bidding requirements is an authentic copy of the original, 
complete, and all statements and information provided 
 therein are true and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to 
verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative 
of the Bidder, and granted full power and authority to do, 
execute and perform any and all acts necessary to participate, 
submit the bid, and to sign and execute the ensuing contract, 
accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 
9184 and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to: 
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(i) Ensure the entitlement of workers to wages, hours of 
work, safety and health and other prevailing conditions of 
work as established by national laws, rules and 
regulations; or collective bargaining agreement; or 
arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the 
DOLE of underpayment or non-payment of workers’ wage 
and wage-related benefits, bidder agrees that the 
performance security or portion of the contract amount 
shall be withheld in favor of the complaining workers 
pursuant to appropriate provisions of Republic Act No. 
9184 without prejudice to the institution of appropriate 
actions under the Labor Code, as amended, and other 
social legislations. 

(ii) Comply with occupational safety and health standards 
and to correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 
bidder undertakes to suspend contract implementation 
pending clearance to proceed from the DOLE Regional 
Office and to comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor 
clauses under the contract specifying wages, hours of 
work and other benefits under prevailing national laws, 
rules and regulations; or collective bargaining agreement; 
or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the 
establishment’s premises. 

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, 
pecuniary or otherwise, to any person or official, personnel or 
representative of the; 

Failure to observe any of the above responsibilities shall be at the risk 
of the Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have 
inspected the site, determined the general characteristics of the 
contract works and the conditions for this Project and examine all 
instructions, forms, terms, and project requirements in the Bidding 
Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine 
and to satisfy itself by such means as it considers necessary or 
desirable as to all matters pertaining to this Project, including: (a) the 
location and the nature of the contract, project, or work; (b) climatic 
conditions; (c) transportation facilities; (c) nature and condition of the 
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terrain, geological conditions at the site communication facilities, 
requirements, location and availability of construction aggregates and 
other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding 
erroneous interpretations or conclusions by the prospective or eligible 
bidder out of the data furnished by the procuring entity.  However, the 
Procuring Entity shall ensure that all information in the Bidding 
Documents, including supplemental/bid bulletins issued are correct and 
consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become 
familiar with all existing laws, decrees, ordinances, acts and regulations 
of the Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and 
submission of his bid, and the Procuring Entity will in no case be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only 
from those that have paid the applicable fee for the Bidding Documents 
at the office indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or 
Services other than those prohibited by a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract 
portions of the Works to an extent as may be approved by the 
Procuring Entity and stated in the BDS. However, subcontracting of 
any portion shall not relieve the Bidder from any liability or obligation 
that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB 
Clause 12 and comply with the eligibility criteria specified in the BDS. 
In the event that any subcontractor is found by the Procuring Entity to 
be ineligible, the subcontracting of such portion of the Works shall be 
disallowed.   

8.3   The Bidder may identify the subcontractor to whom a portion of the 
Works will be subcontracted at any stage of the bidding process or 
during contract implementation.   If the Bidder opts to disclose the 
name of the subcontractor during bid submission, the Bidder shall 
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include the required documents as part of the technical component of 
its bid. 

B.    Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1.    (a)  If so specified in the BDS, a pre-bid conference shall be held at the 
venue and on the date indicated therein, to clarify and address the 
Bidders’ questions on the technical and financial components of 
this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar 
days before the deadline for the submission of and receipt of bids, 
but not earlier than seven (7) calendar days from the posting of 
the Invitation to Bid/Bidding Documents in the PhilGEPS website. 
If the Procuring Entity determines that, by reason of the method, 
nature, or complexity of the contract to be bid, or when 
international participation will be more advantageous to the GoP, 
a longer period for the preparation of bids is necessary, the pre-
bid conference shall be held at least thirty (30) calendar days 
before the deadline for the submission and receipt of bids, as 
specified in the BDS. 

9.2.    Bidders are encouraged to attend the pre-bid conference to  ensure 
that they fully understand the Procuring Entity’s requirements.  Non-
attendance of the Bidder will in no way prejudice its bid; however, the 
Bidder is expected to know the changes and/or amendments to the 
Bidding Documents as recorded in the minutes of the pre-bid 
conference and the Supplemental/Bid Bulletin. The minutes of the pre-
bid conference shall be recorded and prepared not later than five (5) 
calendar days after the pre-bid conference. The minutes shall be made 
available to prospective bidders not later than five (5) days upon written 
request.  

9.3.    Decisions of the BAC amending any provision of the bidding documents 
shall be issued in writing through a Supplemental/Bid Bulletin at least 
seven (7) calendar days before the deadline for the submission and 
receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or 
interpretation of any part of the Bidding Documents. Such a request 
must be in writing and submitted to the Procuring Entity at the address 
indicated in the BDS at least ten (10) calendar days before the 
deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a 
Supplemental/Bid Bulletin, to be made available to all those who have 
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properly secured the Bidding Documents, at least seven (7) calendar 
days before the deadline for the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring 
Entity’s initiative for purposes of clarifying or modifying any provision of 
the Bidding Documents not later than seven (7) calendar days before 
the deadline for the submission and receipt of Bids.  Any modification 
to the Bidding Documents shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted 
in the PhilGEPS and the website of the Procuring Entity concerned, if 
available, and at any conspicuous place in the premises of the 
Procuring Entity concerned. It shall be the responsibility of all Bidders 
who have properly secured the Bidding Documents to inquire and 
secure Supplemental/Bid Bulletins that may be issued by the BAC. 
However, Bidders who have submitted bids before the issuance of the 
Supplemental/Bid Bulletin must be informed and allowed to modify or 
withdraw their bids in accordance with ITB Clause 23. 

C.    Preparation of Bids 

11.  Language of Bids 

The eligibility requirements or statements, the bids, and all other documents 
to be submitted to the BAC must be in English. If the eligibility requirements or 
statements, the bids, and all other documents submitted to the BAC are in 
foreign language other than English, it must be accompanied by a translation 
of the documents in English. The documents shall be translated by the 
relevant foreign government agency, the foreign government agency 
authorized to translate documents, or a registered translator in the foreign 
bidder’s country; and shall be authenticated by the appropriate Philippine 
foreign service establishment/post or the equivalent office having jurisdiction 
over the foreign bidder’s affairs in the Philippines. The English translation 
shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 
Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain 
the following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) (PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for 
foreign bidders participating in the procurement by a 
Philippine Foreign Service Office or Post, which shall 
submit their eligibility documents under Section 23.1 of the 

IRR, provided, that the winning bidder shall register with 
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the PhilGEPS in accordance with Section 37.1.4 of the 
IRR; 

(ii) Statement of all its ongoing government and private 
contracts, including contracts awarded but not yet started, 
if any, whether similar or not similar in nature and 
complexity to the contract to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to 
be bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each 
contract the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage 
of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual 
accomplishments, if applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported 
by the Notice of Award and/or Notice to Proceed, Project 
Owner’s Certificate of Final Acceptance issued by the 
Owner other than the Contractor or the Constructors 
Performance Evaluation System (CPES) Final Rating, 
which must be at least satisfactory. In case of contracts 
with the private sector, an equivalent document shall be 
submitted; 

(iii) Unless otherwise provided in the BDS, a valid special 
PCAB License in case of joint ventures, and registration 
for the type and cost of the contract for this Project; and  
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(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in 
accordance with RA 4566. 

(b) Technical Documents –   

(i)    Bid security in accordance with ITB Clause 18. If the 
Bidder opts to submit the bid security in the form of:  

(i.1)  a bank draft/guarantee or an irrevocable letter of 
credit issued by a foreign bank, it shall be 
accompanied by a confirmation from a 
Universal or Commercial Bank; or 

(i.2)  a surety bond accompanied by a certification 
coming from the Insurance Commission that 
the surety or insurance company is authorized 
to issue such instruments. 

(ii) Project Requirements, which shall include the 
following: 

(ii.1)  Organizational chart for the contract to be 
bid; 

(ii.2)  List of contractor’s personnel (e.g., Project 
Manager, Project Engineers, Materials 
Engineers, and Foremen), to be assigned to 
the contract to be bid, with their complete 
qualification and experience data. These 
personnel must meet the required minimum 
years of experience set in the BDS; and 

(ii.3)  List of contractor’s major equipment units, 
which are owned, leased, and/or under 
purchase agreements, supported by proof 
of ownership, certification of availability of 
equipment from the equipment 
lessor/vendor for the duration of the project, 
as the case may be, which must meet the 
minimum requirements for the contract set 
in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 
of the IRR of RA 9184 and using the form 
prescribed in Section IX. Bidding Forms. 

 



 

23 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid 
shall contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 
quantities, in accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the 
bid as stated in the BDS.  

13.2.  (a) Unless otherwise stated in the BDS, all Bids that exceed the 

ABC shall not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is 
required by the procuring entity, payment could be made 
upon the submission of bids. 

(ii)  The procuring entity has procedures in place to ensure that 
the ABC is based on recent estimates made by the 
engineer or the responsible unit of the procuring entity and 
that the estimates are based on adequate detailed 
engineering (in the case of infrastructure projects) and 
reflect the quality, supervision and risk and inflationary 
factors, as well as prevailing market prices, associated with 
the types of works or goods to be procured. 

(iii) The procuring entity has trained cost estimators on 
estimating prices and analyzing bid variances. In the case 
of infrastructure projects, the procuring entity must also 
have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor 
and report bid prices relative to ABC and 
engineer’s/procuring entity’s estimate.  

(v) The procuring entity has established a monitoring and 
evaluation system for contract implementation to provide a 
feedback on actual total costs of goods and works. 

14. Alternative Bids 

14.1   Alternative Bids shall be rejected. For this purpose, alternative bid is an 
offer made by a Bidder in addition or as a substitute to its original bid 
which may be included as part of its original bid or submitted 
separately therewith for purposes of bidding. A bid with options is 



 

24 

considered an alternative bid regardless of whether said bid proposal is 
contained in a single envelope or submitted in two (2) or more separate 
bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the 
Bidding Documents, including the basic technical design as indicated in 
the drawings and specifications.  Unless there is a value engineering 
clause in the BDS, alternative bids shall not be accepted. 

14.3.  Each Bidder shall submit only one Bid, either individually or as a partner 
in a JV.  A Bidder who submits or participates in more than one bid 
(other than as a subcontractor if a subcontractor is permitted to 
participate in more than one bid) will cause all the proposals with the 
Bidder’s participation to be disqualified. This shall be without prejudice 
to any applicable criminal, civil and administrative penalties that may 
be imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1.  The contract shall be for the whole Works, as described in ITB Clause 
1.1, based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Bids not addressing or providing all 
of the required items in the Bidding Documents including, where 
applicable, Bill of Quantities, shall be considered non-responsive and, 
thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as 
non-responsive, but specifying a zero (0) or a  dash (-) for the said item 
would mean that it is being offered for free to the Government, except 
those required by law or regulations to be provided for. 

15.3.  All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of 
bids, shall be included in the rates, prices, and total bid price submitted 
by the Bidder. 

15.4.  All bid prices for the given scope of work in the contract as awarded 
shall be considered as fixed prices, and therefore not subject to price 
escalation during contract implementation, except under extraordinary 
circumstances as specified in GCC Clause 48. Upon the 
recommendation of the Procuring Entity, price escalation may be 
allowed in extraordinary circumstances as may be determined by the 
National Economic and Development Authority in accordance with the 
Civil Code of the Philippines, and upon approval by the GPPB. 
Furthermore, in cases where the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other 
acts of the GoP, promulgated after the date of bid opening, a contract 
price adjustment shall be made or appropriate relief shall be applied on 
a no loss-no gain basis. 
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16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise 
provided in the BDS. However, for purposes of bid evaluation, bids 
denominated in foreign currencies shall be converted to Philippine 
currency based on the exchange rate prevailing on the day of the Bid 
Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity 
for purposes of bid evaluation and comparing the bid prices will convert 
the amounts in various currencies in which the bid price is expressed to 
Philippine Pesos at the exchange rate as published in the Bangko 
Sentral ng Pilipinas (BSP) reference rate bulletin on the day of the bid 
opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price 
shall be made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall 
not exceed one hundred twenty (120) calendar days from the date of 
the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity 
period, the Procuring Entity may request Bidders to extend the period 
of validity of their bids. The request and the responses shall be made in 
writing. The bid security described in ITB Clause 18 should also be 
extended corresponding to the extension of the bid validity period at 
the least. A Bidder may refuse the request without forfeiting its bid 
security, but his bid shall no longer be considered for further evaluation 
and award. A Bidder granting the request shall not be required or 
permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in an amount stated in the BDS, which shall be not less than 
the percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage 
of the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal 
or Commercial Bank. 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
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Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 
bank. 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security; and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking 
which states, among others, that the Bidder shall enter into contract 
with the procuring entity and furnish the performance security required 
under ITB Clause 32.2, within ten (10) calendar days from receipt of 
the Notice of Award, and commits to pay the corresponding amount as 
fine, and be suspended for a period of time from being qualified to 
participate in any government procurement activity in the event it 
violates any of the conditions stated therein as provided in the 
guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  
Any bid not accompanied by an acceptable bid security shall be 
rejected by the Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids 
and before contract signing, except to those that failed or declared as 
post-disqualified, upon submission of a written waiver of their right to 
file a request for reconsideration and/or protest, or lapse of the 
reglementary period without having filed a request for reconsideration 
or protest.  Without prejudice on its forfeiture, Bid Securities shall be 
returned only after the Bidder with the Lowest Calculated Responsive 
Bid (LCRB) has signed the contract and furnished the Performance 
Security, but in no case later than the expiration of the Bid Security 
validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, 
and the posting of the performance security, pursuant to ITB Clause 
32, the successful Bidder’s Bid Security will be discharged, but in no 
case later than the Bid Security validity period as indicated in ITB 
Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 
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(i) withdraws its bid during the period of bid validity specified 
in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB 
Clause 27.3(b); 

(iii) has a finding against the veracity of the required 
documents submitted in accordance with ITB Clause 
28.2; 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or 
falsified documents, or the concealment of such 
information in the bids in order to influence the outcome 
of eligibility screening or any other stage of the public 
bidding; 

(vi) allowing the use of one’s name, or using the name of 
another for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or 
enter into contract with the Government without justifiable 
cause, after the Bidder had been adjudged as having 
submitted the LCRB; 

(viii) refusal or failure to post the required performance 
security within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days 
from receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence 
the outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into 
the joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the 
competitive bidding, such as habitually withdrawing from 
bidding, submitting late Bids or patently insufficient bid, 
for at least three (3) times within a year, except for valid 
reasons. 

(b)      if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 
31; 
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(ii) fails to furnish performance security in accordance with 
ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized 
representative using the appropriate forms provided in Section IX. 
Bidding Forms on or before the deadline specified in the ITB Clause 21 
in two (2) separate sealed bid envelopes, and which shall be submitted 
simultaneously. The first shall contain the technical component of the 
bid, including the eligibility requirements under ITB Clause 12.1, and 
the second shall contain the financial component of the bid. This shall 
also be observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without 
any alterations to their format, and no substitute form shall be 
accepted. All blank spaces shall be filled in with the information 
requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Clauses 12 and 13.  In addition, the 
Bidder shall submit copies of the first and second envelopes.  In the 
event of any discrepancy between the original and the copies, the 
original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, 
under Section IX hereof, shall be signed by the duly authorized 
representative/s of the Bidder. Failure to do so shall be a ground for the 
rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they 
are signed or initialed by the duly authorized representative/s of the 

Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 
described in ITB Clause 12, in one sealed envelope marked 
“ORIGINAL - TECHNICAL COMPONENT,” and the original of their 
financial component in another sealed envelope marked “ORIGINAL - 
FINANCIAL COMPONENT,” sealing them all in an outer envelope 
marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed 
duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL 
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 
the outer envelope as “COPY NO. ___,” respectively.  These 
envelopes containing the original and the copies shall then be enclosed 
in one single envelope.  



 

29 

20.3. The original and the number of copies of the bid as indicated in the 
BDS shall be typed or written in ink and shall be signed by the Bidder 
or its duly authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with 
ITB Clause 20.1; 

(d) bear the specific identification of this bidding process indicated 
in the ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time 
for the opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in 
the bidding documents, shall not be rejected, but the Bidder or its duly 
authorized representative shall acknowledge such condition of the bid 
as submitted. The BAC or the Procuring Entity shall assume no 
responsibility for the misplacement of the contents of the improperly 
sealed or marked bid, or for its premature opening.  

D.    Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or 
before the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids 
prescribed by the Procuring Entity, pursuant to ITB Clause 21, shall be 
declared “Late” and shall not be accepted by the Procuring Entity. The BAC 
shall record in the minutes of Bid Submission and Opening, the Bidder’s 
name, its representative and the time the late bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that 
the modification is received by the Procuring Entity prior to the deadline 
prescribed for submission and receipt of bids. The Bidder shall not be 
allowed to retrieve its original bid, but shall be allowed to submit 
another bid equally sealed and properly identified in accordance with 
Clause 20, linked to its original bid marked as “TECHNICAL 
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped 
“received” by the BAC. Bid modifications received after the applicable 
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deadline shall not be considered and shall be returned to the Bidder 
unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it 
has been submitted, for valid and justifiable reason; provided that the 
Letter of Withdrawal is received by the Procuring Entity prior to the 
deadline prescribed for submission and receipt of bids. The Letter of 
Withdrawal must be executed by the authorized representative of the 
Bidder identified in the Omnibus Sworn Statement, a copy of which 
should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 
shall be returned unopened to the Bidders. A Bidder, who has acquired 
the bidding documents may also express its intention not to participate 
in the bidding through a letter which should reach and be stamped by 
the BAC before the deadline for submission and receipt of bids. A 
Bidder that withdraws its bid shall not be permitted to submit another 
bid, directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No 
bid may be withdrawn in the interval between the deadline for 
submission of bids and the expiration of the period of bid validity 
specified by the Bidder on the Financial Bid Form.  Withdrawal of a bid 
during this interval shall result in the forfeiture of the Bidder’s bid 
security, pursuant to ITB Clause 18.5, and the imposition of 
administrative, civil, and criminal sanctions as prescribed by RA 9184 
and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline 
for the submission and receipt of bids in public, as specified in the 
BDS. In case the Bids cannot be opened as scheduled due to 
justifiable reasons, the BAC shall take custody of the Bids submitted 
and reschedule the opening of Bids on the next working day or at the 
soonest possible time through the issuance of a Notice of 
Postponement to be posted in the PhilGEPS website and the website 
of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 
envelopes and determine each Bidder’s compliance with the 
documents prescribed in ITB Clause 12, using a non-discretionary 
“pass/fail” criterion. If a Bidder submits the required document, it shall 
be rated “passed” for that particular requirement. In this regard, bids 
that fail to include any requirement or are incomplete or patently 
insufficient shall be considered as “failed”. Otherwise, the BAC shall 
rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall 
forthwith open the second bid envelope of each remaining eligible 
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Bidder whose first bid envelope was rated “passed.” The second 
envelope of each complying Bidder shall be opened within the same 
day. In case one or more of the requirements in the second envelope 
of a particular bid is missing, incomplete or patently insufficient, and/or 
if the submitted total bid price exceeds the ABC unless otherwise 
provided in ITB Clause 13.2, the BAC shall rate the bid concerned as 
“failed.” Only bids that are determined to contain all the bid 
requirements for both components shall be rated “passed” and shall 
immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, 
and the envelope containing the corresponding withdrawn bid shall be 
returned to the Bidder unopened. 

24.5.   All members of the BAC who are present during bid opening shall initial 
every page of the original copies of all bids received and opened. 

24.6.  In the case of an eligible foreign bidder as described in ITB Clause 5, 
the following Class “A” Documents may be substituted with the 
appropriate equivalent documents, if any, issued by the country of the 
foreign bidder concerned, which shall likewise be uploaded and 
maintained in the PhilGEPS in accordance with Section 8.5.2 of the 
IRR.: 

a) Registration certificate from the Securities and Exchange 
Commission (SEC), Department of Trade and Industry (DTI) for 
sole proprietorship, or CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the 
prospective Bidder’s total and current assets and liabilities stamped 
“received” by the Bureau of Internal Revenue or its duly accredited 
and authorized institutions, for the preceding calendar year which 
should not be earlier than two years from the date of bid 
submission. 

24.7.  Each partner of a joint venture agreement shall likewise submit the 
document required in ITB Clause 12.1(a)(i). Submission of documents 
required under ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint 
venture partners constitutes compliance. 

24.8.  The Procuring Entity shall prepare the minutes of the proceedings of 
the bid opening that shall include,  as a minimum: (a) names of 
Bidders, their bid price (per lot, if applicable, and/or including discount, 
if any), bid security, findings of preliminary examination, and whether 
there is a withdrawal or modification; and (b) attendance sheet. The 
BAC members shall sign the abstract of bids as read.  
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24.9.  The Bidders or their duly authorized representatives may attend the 
opening of bids. The BAC shall ensure the integrity, security, and 
confidentiality of all submitted bids. The Abstract of Bids as read and 
the minutes of the Bid Opening shall be made available to the public 
upon written request and payment of a specified fee to recover cost of 
materials. 

24.10. To ensure transparency and accurate representation of the bid 
submission, the BAC Secretariat shall notify in writing all Bidders 
whose bids it has received through its PhilGEPS-registered physical 
address or official e-mail address. The notice shall be issued within 
seven (7) calendar days from the date of the bid opening. 

F.    Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 
Secretariat and TWG, are prohibited from making or accepting any kind 
of communication with any Bidder regarding the evaluation of their bids 
until the issuance of the Notice of Award, unless otherwise allowed in 
the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 
Entity’s decision in respect of bid evaluation, bid comparison or 
contract award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 
Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 
responses to requests for clarification shall be in writing. Any clarification 
submitted by a Bidder in respect to its bid and that is not in response to a 
request by the Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and 
comparison of Bids which have passed the opening and preliminary 
examination of Bids, pursuant to ITB Clause 24, in order to determine 
the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the 
lowest to highest. The bid with the lowest price shall be 
identified as the Lowest Calculated Bid. 
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27.3. The Procuring Entity's BAC shall immediately conduct a detailed 
evaluation of all bids rated “passed,” using non-discretionary “pass/fail” 
criterion. The BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, 
bids  not addressing or providing all of the required items in the 
Schedule of Requirements including, where applicable, bill of 
quantities, shall be considered non-responsive and, thus, 
automatically disqualified. In this regard, where a required item 
is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a zero (0) or a 
dash (-) for the said item would mean that it is being offered for 
free to the Procuring Entity, except those required by law or 
regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and 
omissions to enable proper comparison of all eligible bids.  It 
may also consider bid modifications. Any adjustment shall be 
calculated in monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the 
above-mentioned requirements shall be ranked in the ascending order 
of their total calculated bid prices, as evaluated and corrected for 
computational errors, discounts and other modifications, to identify the 
Lowest Calculated Bid.  Total calculated bid prices, as evaluated and 
corrected for computational errors, discounts and other modifications, 
which exceed the ABC shall not be considered, unless otherwise 
indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid 
price quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  
For this purpose, all Bidders shall be required to include in their bids 
the cost of all taxes, such as, but not limited to, value added tax (VAT), 
income tax, local taxes, and other fiscal levies and duties which shall 
be itemized in the bid form and reflected in the detailed estimates.  
Such bids, including said taxes, shall be the basis for bid evaluation 
and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 
individual lots or for any combination thereof, provided that all Bids and 
combinations of Bids shall be received by the same deadline and 
opened and evaluated simultaneously so as to determine the bid or 
combination of bids offering the lowest calculated cost to the Procuring 
Entity. Bid prices quoted shall correspond to all of the requirements 
specified for each lot. Bid Security as required by ITB Clause 18 shall 
be submitted for each contract (lot) separately. The basis for evaluation 
of lots is specified in BDS Clause 27.3. 
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28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 
evaluated as having submitted the Lowest Calculated Bid complies 
with and is responsive to all the requirements and conditions specified 
in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by 
the Bidder of the notice from the BAC that it submitted the Lowest 
Calculated Bid, the Bidder shall submit its latest income and business 
tax returns filed and paid through the BIR Electronic Filing and 
Payment System (eFPS) and other appropriate licenses and permits 
required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or 
a finding against the veracity thereof, shall disqualify the Bidder for 
award.  Provided in the event that a finding against the veracity of any 
of the documents submitted is made, it shall cause the forfeiture of the 
bid security in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the 
documentary evidence of the Bidder’s qualifications submitted pursuant 
to ITB Clauses 12 and 13, as well as other information as the 
Procuring Entity deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a 
period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid 
passes all the criteria for post-qualification, it shall declare the said bid 
as the LCRB, and recommend to the HoPE the award of contract to the 
said Bidder at its submitted price or its calculated bid price, whichever 
is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in 
which event the Procuring Entity shall proceed to the next Lowest 
Calculated Bid, with a fresh period to make a similar determination of 
that Bidder’s capabilities to perform satisfactorily. If the second Bidder, 
however, fails the post qualification, the procedure for post qualification 
shall be repeated for the Bidder with the next Lowest Calculated Bid, 
and so on until the LCRB is determined for recommendation of contract 
award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 
determination by the BAC of the LCRB and the recommendation to 
award the contract, the HoPE or his duly authorized representative 
shall approve or disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, 
and justifiable grounds as provided for under Section 41 of the IRR of 
RA 9184, the HoPE shall notify the BAC and the Bidder in writing of 
such decision and the grounds for it. When applicable, the BAC shall 
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conduct a post-qualification of the Bidder with the next Lowest 
Calculated Bid. A request for reconsideration may be filed by the 
Bidder with the HoPE in accordance with Section 37.1.3 of the IRR of 
RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the 
Procuring Entity concerned reserves the right to review its 
qualifications at any stage of the procurement process if it has 
reasonable grounds to believe that a misrepresentation has been made 
by the said Bidder, or that there has been a change in the Bidder’s 
capability to undertake the project from the time it submitted its 
eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, 
statements or documents, or any changes in the situation of the Bidder 
which will affect its capability to undertake the project so that it fails the 
preset eligibility or bid evaluation criteria, the Procuring Entity shall 
consider the said Bidder as ineligible and shall disqualify it from 
submitting a bid or from obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right 
to reject any and all Bids, declare a Failure of Bidding at any time prior 
to the contract award, or not to award the contract, without thereby 
incurring any liability, and make no assurance that a contract shall be 
entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate 
public officers or employees of the Procuring Entity, or between 
the BAC and any of the Bidders, or if the collusion is between or 
among the Bidders themselves, or between a Bidder and a third 
party, including any act which restricts, suppresses or nullifies or 
tends to restrict, suppress or nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following 
the prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of 
the contract will not redound to the benefit of the GOP as 
follows:  

 (i) If the physical and economic conditions have significantly 
changed so as to render the project no longer economically, 
financially or technically feasible as determined by the 
HoPE;  

(ii)  If the project is no longer necessary as determined by the 
HoPE; and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the Procuring Entity. 
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29.3. In addition, the Procuring Entity may likewise declare a failure of 
bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to 
accept the award of contract, and no award is made in 
accordance with Section 40 of the IRR of RA 9184. 

F.   Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative 
shall award the contract to the Bidder whose bid has been determined 
to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity 
shall notify the successful Bidder in writing that its bid has been 
accepted, through a Notice of Award duly received by the Bidder or its 
representative personally or by registered mail or electronically, receipt 
of which must be confirmed in writing within two (2) days by the Bidder 
with the LCRB and submitted personally or sent by registered mail or 
electronically to the Procuring Entity. 

30.3.  Notwithstanding the issuance of the Notice of Award, award of contract 
shall be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar 
days from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 
Office or Post, the PhilGEPS Registration Number of the 
winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of 
the contract to be bid for foreign bidders when the Treaty or 
International or Executive Agreement expressly allows 
submission of the PCAB license and registration for the type 
and cost of the contract to be bid as a pre-condition to the 
Award;  

(b) Posting of the performance security in accordance with ITB 
Clause 32; 

(c) Signing of the contract as provided in ITB  Clause 31; and 
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(d) Approval by higher authority, if required, as provided in Section 
37.3 of the IRR of RA 9184. 

 

  

31.     Signing of the Contract 

31.1.  At the same time as the Procuring Entity notifies the successful Bidder 
that its bid has been accepted, the Procuring Entity shall send the 
Contract Form to the Bidder, which Contract has been provided in the 
Bidding Documents, incorporating therein all agreements between the 
parties. 

31.2.  Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign 
and date the contract and return it to the Procuring Entity. 

31.3.  The Procuring Entity shall enter into contract with the successful Bidder 
within the same ten (10) calendar day period provided that all the 
documentary requirements are complied with. 

31.4.  The following documents shall form part of the contract: 

(a)       Contract Agreement; 

(b)       Bidding Documents; 

(c)  Winning Bidder’s bid, including the Technical and Financial 
Proposals, and all other documents/statements submitted (e.g., 
Bidder’s response to request for clarifications on the bid), 
including corrections to the bid, if any, resulting from the 
Procuring Entity’s bid evaluation; 

(d)       Performance Security; 

(e)       Notice of Award of Contract; and 

(f)    Other contract documents that may be required by existing laws 
and/or specified in the BDS. 

32.     Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its 
obligations under the contract, it shall post a performance security 
within a maximum period of ten (10) calendar days from the receipt of 
the Notice of Award from the Procuring Entity and in no case later than 
the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 
posted in favor of the Procuring Entity in an amount not less than the 



 

38 

percentage of the total contract price in accordance with the following 
schedule: 

Form of Performance Security 
Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal 
or Commercial Bank. 

Ten percent (10%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated 
by a Universal or 
Commercial Bank, if issued 
by a foreign bank. 

(c) Surety bond callable upon 
demand issued by a surety 
or insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the 
award and forfeiture of the bid security, in which event the Procuring 
Entity shall have a fresh period to initiate and complete the post 
qualification of the second Lowest Calculated Bid. The procedure shall 
be repeated until LCRB is identified and selected for recommendation 
of contract award. However if no Bidder passed post-qualification, the 
BAC shall declare the bidding a failure and conduct a re-bidding with 
re-advertisement, if necessary. 

33.    Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by 
the appropriate government approving authority, the Procuring Entity shall 
issue the Notice to Proceed (NTP) together with a copy or copies of the 
approved contract to the successful Bidder. All notices called for by the terms 
of the contract shall be effective only at the time of receipt thereof by the 
successful Bidder.  
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34.    Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may 
be questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is  

PHILIPPINE STATISTICS AUTHORITY (PSA)  

The name of the Contract is Design, Build and Maintenance of 
Sewage Treatment Plant for the Philippine Statistics Authority at 
PSA Complex, East Avenue, Diliman, Quezon City 

The identification number of the Contract is [insert identification 
number of the contract as provided in the Invitation to Bid]. 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through the Approved 
Budget of the Philippine Statistics Authority for CY 2018 in the 
amount of Fifty Million Pesos only (Php 50,000,000.00). 

The name of the Project is  

Design, Build and Maintenance of Sewage Treatment Plant 
for the Philippine Statistics Authority at PSA Complex, East 
Avenue, Diliman, Quezon City  

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) 

 

For this purpose, similar contracts shall refer to contracts which have 
the same major categories of work. [insert description/clarification of 
what are major categories of work]. 

8.1 Subcontracting is not allowed. 

8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 
19 November 2018, 1:30 PM at the Conference Room, 11/F 
Cyberpod Centris One, EDSA corner Quezon Avenue, Diliman, 
Quezon City 

10.1 The Procuring Entity’s address is: 

Philippine Statistics Authority  
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 11th Floor, Cyberpod Centris One,  
EDSA cor. Quezon Avenue, Diliman,  
Quezon City 

  

Ms. Daisy Adlawan 
Secretariat, Bids and Awards Committee 
Philippine Statistics Authority 
11th Floor, Cyberpod Centris One, Eton Centris,                 
EDSA cor. Quezon Ave., Diliman, Quezon City 
Tel. No.: (02) 374 8281 or 374 8283 
Email: d.adlawan@psa.gov.ph  
Web: www.psa.gov.ph or https://procurement.psa.gov.ph/  
  

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are 
those that are stated in Section VI. Technical Specification 

12.1(b)(iii.3) The minimum major equipment requirements are those that are 
stated in Section VI. Technical Specification. 

13.1 No additional Requirements 

13.1(b) This shall include all of the following documents: 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the 
unit prices of construction materials, labor rates, and 
equipment rentals used in coming up with the Bid; and  

3) Cash flow by quarter or payment schedule. 

13.2 
The ABC is Php 50,000,000.00.  Any bid with a financial component 
exceeding this amount shall not be accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until [insert date].one hundred twenty (120) calendar 
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days from opening of bids 

18.1 The bid security shall be in the form of a Bid Securing Declaration or 
any of the following forms and amounts: 

1. The amount of not less than Php 1,000,000.00 [ 2% of ABC], if bid 
security is in cash, cashier’s/manager’s check, bank 
draft/guarantee or irrevocable letter of credit; 

2. The amount of not less than Php 2,500,000.00 [ 5% of ABC] if bid 
security is in Surety Bond. 

18.2 The bid security shall be valid until [insert date]. one hundred twenty 
(120) calendar days from opening of bids 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the 
first and second components of its bid. 

21 The address for submission of bids is  

Philippine Statistics Authority  
11th Floor, Cyberpod Centris One,  
EDSA cor. Quezon Avenue, 
Diliman, Quezon City 
 

 The deadline for submission of bids is 03 December 2018, 1:00 PM 

24.1 The place of bid opening is Conference Room, 11/F Cyberpod 
Centris One, EDSA Cor. Quezon Avenue, Diliman, Quezon City 

The date and time of bid opening is 12 November 2018, 2:00 PM  

24.2 No further instructions. 

24.3 No further instructions. 

27.3 
 Select one of the following paragraphs and delete the other: 

Partial bid is not allowed. The infrastructure project is packaged in a 
single lot and the lot shall not be divided into sub-lots for the purpose 
of bidding, evaluation, and contract award. 

Or 

All infrastructure projects are packaged in lots listed below. Bidders 
shall have the option of submitting a proposal on any or all lots and 
evaluation and contract award will be undertaken on a per lot basis. 
Lots shall not be divided further into sub-lots for the purpose of 
bidding, evaluation, and contract award.  

In all cases, the NFCC computation, if applicable, must be sufficient 
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for all the lots or contracts to be awarded to the Bidder. 

[Insert grouping of lots] 

27.4 No further instructions. 

28.2 None. 

31.4(f) 

 

List of additional contract documents relevant to the Project that may 
be  required by existing laws and/or the Procuring Entity,  

a)  Final detailed architectural and engineering design approved 
by the PSA  

b) construction schedule and S-curve, 

c) manpower schedule, 

d) construction methodology, 

e) equipment utilization schedule, 

f) construction safety and health program approved by the 
Department of Labor and Employment, 

g) PERT/CPM or other acceptable tools of project scheduling, 
and 

h) Contractor's all risk insurance 
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Section IV. General Conditions of Contract 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1.   The Arbiter is the person appointed jointly by the Procuring Entity and 
the Contractor to resolve disputes in the first instance, as provided for 
in GCC Clause 21. 

1.2.   Bill of Quantities refers to a list of the specific items of the Work and 
their corresponding unit prices, lump sums, and/or provisional sums. 

1.3.   The Completion Date is the date of completion of the Works as certified 
by the Procuring Entity’s Representative, in accordance with GCC 
Clause 49. 

1.4.  The Contract is the contract between the Procuring Entity and the 
Contractor to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  
However, the contractor shall commence execution of the Works on 
the Start Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and 
thereafter to be paid by the Procuring Entity to the Contractor for the 
execution of the Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated 
in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been 
accepted by the Procuring Entity and to whom the Contract to execute 
the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding 
Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis 
for the Contractor’s employees and Equipment, in addition to payments 
for associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 
Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes 
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the responsibility to undertake the repair of any damage to the Works 
at his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other 
information provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or 
things required for the execution and completion of the Work provided 
by the Contractor and which shall not form or are not intended to form 
part of the Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC 
when the Contractor is expected to have completed the Works.  The 
Intended Completion Date may be revised only by the Procuring 
Entity’s Representative by issuing an extension of time or an 
acceleration order. 

1.18 Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring 
Entity or the Procuring Entity’s Representative to the Contractor 
requiring the latter to begin the commencement of the work not later 
than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project 
features and facilities required to be constructed and completed in 
accordance with this Contract which shall be delivered to the Procuring 
Entity and which shall remain at the Site after the removal of all 
Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form 
an integral part of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry 
out the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the 
Procuring Entity or his duly authorized representative, identified in the 
SCC, who shall be responsible for supervising the execution of the 
Works and administering this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works 
shall be executed and any other place or places which may be 
designated in the SCC, or notified to the Contractor by the Procuring 
Entity’s Representative as forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface 
and subsurface conditions at the Site. 
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1.26  Slippage is a delay in work execution occurring when actual 
accomplishment falls below the target as measured by the difference 
between the scheduled and actual accomplishment of the Work by the 
Contractor as established from the work schedule. This is actually 
described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the 
qualities of materials to be used, the equipment to be installed and the 
mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the 
Contractor is obliged to commence execution of the Works.  It does not 
necessarily coincide with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the 
Works has been subcontracted by the Contractor, as allowed by the 
Procuring Entity, but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and 
removed by the Contractor that are needed for construction or 
installation of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be 
executed by the Contractor in accordance with this Contract, including 
(i) the furnishing of all labor, materials, equipment and others 
incidental, necessary or convenient to the complete execution of the 
Works; (ii) the passing of any tests before acceptance by the Procuring 
Entity’s Representative; (iii) and the carrying out of all duties and 
obligations of the Contractor imposed by this Contract as described in 
the SCC. 

2.      Interpretation 

2.1.  In interpreting the Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around.  
Headings have no significance.  Words have their normal meaning 
under the language of this Contract unless specifically defined.  The 
Procuring Entity’s Representative will provide instructions clarifying 
queries about the Conditions of Contract. 

2.2.  If sectional completion is specified in the SCC, references in the 
Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the 
whole of the Works). 

2.3.   The documents forming this Contract shall be interpreted in the following 
order of priority: 

a) Contract Agreement; 



 

51 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3.      Governing Language and Law 

3.1.  This Contract has been executed in the English language, which shall be 
the binding and controlling language for all matters relating to the 
meaning or interpretation of this Contract.  All correspondence and 
other documents pertaining to this Contract which are exchanged by 
the parties shall be written in English. 

3.2.  This Contract shall be interpreted in accordance with the laws of the 
Republic of the Philippines. 

4.      Communications 

Communications between parties that are referred to in the Conditions shall 
be effective only when in writing.  A notice shall be effective only when it is 
received by the concerned party. 

5.      Possession of Site 

5.1.   On the date specified in the SCC, the Procuring Entity shall grant the 
Contractor possession of so much of the Site as may be required to 
enable it to proceed with the execution of the Works. If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring 
Entity to give possession in accordance with the terms of this clause, 
the Procuring Entity’s Representative shall give the Contractor a 
Contract Time Extension and certify such sum as fair to cover the cost 
incurred, which sum shall be paid by Procuring Entity. 

5.2.   If possession of a portion is not given by the date stated in the SCC 
Clause 5.1, the Procuring Entity will be deemed to have delayed the 
start of the relevant activities.  The resulting adjustments in contract 
time to address such delay shall be in accordance with GCC Clause 
47. 

5.3.   The Contractor shall bear all costs and charges for special or temporary 
right-of-way required by it in connection with access to the Site. The 
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Contractor shall also provide at his own cost any additional facilities 
outside the Site required by it for purposes of the Works. 

5.4.  The Contractor shall allow the Procuring Entity’s Representative and any 
person authorized by the Procuring Entity’s Representative access to 
the Site and to any place where work in connection with this Contract is 
being carried out or is intended to be carried out. 

6.      The Contractor’s Obligations 

6.1.   The Contractor shall carry out the Works properly and in accordance 
with this Contract. The Contractor shall provide all supervision, labor, 
Materials, Plant and Contractor's Equipment, which may be required. 
All Materials and Plant on Site shall be deemed to be the property of 
the Procuring Entity. 

6.2.  The Contractor shall commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program of 
Work submitted by the Contractor, as updated with the approval of the 
Procuring Entity’s Representative, and complete them by the Intended 
Completion Date. 

6.3.   The Contractor shall be responsible for the safety of all activities on the 
Site. 

6.4.  The Contractor shall carry out all instructions of the Procuring Entity’s 
Representative that comply with the applicable laws where the Site is 
located. 

6.5.   The Contractor shall employ the key personnel named in the Schedule 
of Key Personnel, as referred to in the SCC, to carry out the 
supervision of the Works. The Procuring Entity will approve any 
proposed replacement of key personnel only if their relevant 
qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

6.6.   If the Procuring Entity’s Representative asks the Contractor to remove a 
member of the Contractor’s staff or work force, for justifiable cause, the 
Contractor shall ensure that the person leaves the Site within seven (7) 
days and has no further connection with the Work in this Contract. 

6.7.   During Contract implementation, the Contractor and his subcontractors 
shall abide at all times by all labor laws, including child labor related 
enactments, and other relevant rules. 

6.8.   The Contractor shall submit to the Procuring Entity for consent the name 
and particulars of the person authorized to receive instructions on 
behalf of the Contractor. 

6.9.  The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the Procuring Entity between the dates 
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given in the schedule of other contractors particularly when they shall 
require access to the Site.  The Contractor shall also provide facilities 
and services for them during this period.  The Procuring Entity may 
modify the schedule of other contractors, and shall notify the 
Contractor of any such modification thereto. 

6.10.  Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the 
Procuring Entity.  The Contractor shall notify the Procuring Entity’s 
Representative of such discoveries and carry out the Procuring Entity’s 
Representative’s instructions in dealing with them. 

7.      Performance Security 

7.1.    Within ten (10) calendar days from receipt of the Notice of Award from 
the Procuring Entity but in no case later than the signing of the contract 
by both parties, the Contractor shall furnish the performance security in 
any of the forms prescribed in ITB Clause 32.2. 

7.2.   The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in 
any of its obligations under the Contract.  

7.3.  The performance security shall remain valid until issuance by the 
Procuring Entity of the Certificate of Final Acceptance. 

7.4.   The performance security may be released by the Procuring Entity and 
returned to the Contractor after the issuance of the Certificate of Final 
Acceptance subject to the following conditions: 

(e) There are no pending claims against the Contractor or the 
surety company filed by the Procuring Entity; 

(f) The Contractor has no pending claims for labor and materials 
filed against it; and 

(g) Other terms specified in the SCC. 

7.5.  The Contractor shall post an additional performance security following 
the amount and form specified in ITB Clause 32.2 to cover any 
cumulative increase of more than ten percent (10%) over the original 
value of the contract as a result of amendments to order or change 
orders, extra work orders and supplemental agreements, as the case 
may be.  The Contractor shall cause the extension of the validity of the 
performance security to cover approved contract time extensions. 

7.6.   In case of a reduction in the contract value or for partially completed 
Works under the contract which are usable and accepted by the 
Procuring Entity the use of which, in the judgment of the implementing 
agency or the Procuring Entity, will not affect the structural integrity of 
the entire project, the Procuring Entity shall allow a proportional 



 

54 

reduction in the original performance security, provided that any such 
reduction is more than ten percent (10%) and that the aggregate of 
such reductions is not more than fifty percent (50%) of the original 
performance security. 

7.7.   Unless otherwise indicated in the SCC, the Contractor, by entering into 
the Contract with the Procuring Entity, acknowledges the right of the 
Procuring Entity to institute action pursuant to  Act 3688 against any 
subcontractor be they an individual, firm, partnership, corporation, or 
association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

8.      Subcontracting 

8.1.  Unless otherwise indicated in the SCC, the Contractor cannot 
subcontract Works more than the percentage specified in BDS Clause 
8.1. 

8.2.  Subcontracting of any portion of the Works does not relieve the 
Contractor of any liability or obligation under this Contract.  The 
Contractor will be responsible for the acts, defaults, and negligence of 
any subcontractor, its agents, servants or workmen as fully as if these 
were the Contractor’s own acts, defaults, or negligence, or those of its 
agents, servants or workmen. 

8.3.  If subcontracting is allowed. The contractor may identify its subcontractor 
during contract implementation stage. Subcontractors disclosed and 
identified during the bidding may be changed during the 
implementation of this Contract. In either case, subcontractors must 
submit the documentary requirements under ITB Clause 12 and 
comply with the eligibility criteria specified in the BDS. In the event that 
any subcontractor is found by any Procuring Entity to be eligible, the 
subcontracting of such portion of the Works shall be disallowed. 

9.      Liquidated Damages 

9.1.    The Contractor shall pay liquidated damages to the Procuring Entity for 
each day that the Completion Date is later than the Intended 
Completion Date.  The applicable liquidated damages is at least one-
tenth (1/10) of a percent of the cost of the unperformed portion for 
every day of delay.  The total amount of liquidated damages shall not 
exceed ten percent (10%) of the amount of the contract.  The Procuring 
Entity may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not affect the 
Contractor’s liabilities. Once the cumulative amount of liquidated 
damages reaches ten percent (10%) of the amount of this Contract, the 
Procuring Entity may rescind or terminate this Contract, without 
prejudice to other courses of action and remedies available under the 
circumstances. 
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9.2.   If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer of the Procuring Entity shall correct any 
overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate.  

10.     Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation 
Reports referred to in the SCC supplemented by any information obtained by 
the Contractor. 

11.    The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in 
applying for permits, licenses or approvals, which are required for the Works. 

12.    Contractor’s Risk and Warranty Security 

12.1   The Contractor shall assume full responsibility for the Works from the 
time project construction commenced up to final acceptance by the 
Procuring Entity and shall be held responsible for any damage or 
destruction of the Works except those occasioned by force majeure. 
The Contractor shall be fully responsible for the safety, protection, 
security, and convenience of his personnel, third parties, and the public 
at large, as well as the Works, Equipment, installation, and the like to 
be affected by his construction work.  

12.2.   The defects liability period for infrastructure projects shall be one year 
from contract completion up to final acceptance by the Procuring Entity.  
During this period, the Contractor shall undertake the repair works, at 
his own expense, of any damage to the Works on account of the use of 
materials of inferior quality within ninety (90) days from the time the 
HoPE has issued an order to undertake repair.  In case of failure or 
refusal to comply with this mandate, the Procuring Entity shall 
undertake such repair works and shall be entitled to full reimbursement 
of expenses incurred therein upon demand. 

12.3.   Unless otherwise indicated in the SCC, in case the Contractor fails to 
comply with the preceding paragraph, the Procuring Entity shall forfeit 
its performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from 
participating in any public bidding. All payables of the GoP in his favor 
shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the 
Contractor shall be held responsible for “Structural Defects,” i.e., major 
faults/flaws/deficiencies in one or more key structural elements of the 
project which may lead to structural  failure of the completed 
elements or structure, or “Structural Failures,” i.e., where one or more 
key structural elements in an infrastructure facility fails or collapses, 
thereby rendering the facility or part thereof incapable of withstanding 
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the design loads, and/or endangering the safety of the users or the 
general public: 

(a)     Contractor – Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior 
quality/substandard materials, and any violation of the contract 
plans and specifications, the contractor shall be held liable; 

(b)   Consultants – Where Structural Defects/Failures arise due to 
faulty and/or inadequate design and specifications as well as 
construction supervision, then the consultant who prepared the 
design or undertook construction supervision for the project shall 
be held liable; 

(c)   Procuring Entity’s Representatives/Project Manager/Construction 
Managers and Supervisors – The project owner’s 
representative(s), project manager, construction manager, and 
supervisor(s) shall be held liable in cases where the Structural 
Defects/Failures are due to his/their willful intervention in altering 
the designs and other specifications; negligence or omission in 
not approving or acting on proposed changes to noted defects 
or deficiencies in the design and/or specifications; and the use 
of substandard construction materials in the project; 

(d)    Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by 
them such as leaking pipes, diggings or excavations, 
underground cables and electrical wires, underground tunnel, 
mining shaft and the like, in which case the applicable warranty 
to such structure should be levied to third parties for their 
construction or restoration works. 

(e)   Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or 
non–compliance by a user with the technical design limits and/or 
intended purpose of the same, then the user concerned shall be 
held liable. 

12.5. The warranty against Structural Defects/Failures, except those 
occasioned on force majeure, shall cover the period specified in the 
SCC reckoned from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity.  

12.6.  The Contractor shall be required to put up a warranty security in the 
form of cash, bank guarantee, letter of credit, GSIS or surety bond 
callable on demand, in accordance with the following schedule: 

Form of Warranty 
Amount of Warranty Security 
 Not less than the Percentage 

(%) of Total Contract Price 
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(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter 
of credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter 
of credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon 
demand issued by GSIS or any 
surety or insurance company 
duly certified by the Insurance 
Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall r 
emain effective for one year from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity, and returned only after the 
lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable 
warranty period provided in GCC Clause 12.5, the Procuring Entity 
shall undertake the necessary restoration or reconstruction works and 
shall be entitled to full reimbursement by the parties found to be liable 
for expenses incurred therein upon demand, without prejudice to the 
filing of appropriate administrative, civil, and/or criminal charges 
against the responsible persons as well as the forfeiture of the warranty 
security posted in favor of the Procuring Entity. 

13.    Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines. 

14.    Procuring Entity’s Risk 

14.1.  From the Start Date until the Certificate of Final Acceptance has been 
issued, the following are risks of the Procuring Entity: 
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(a)    The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which 
are due to: 

(i)   any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the works; or 

(ii)   negligence, breach of statutory duty, or interference with any 
legal right by the Procuring Entity or by any person 
employed by or contracted to him except the Contractor. 

(b)    The risk of damage to the Works, Plant, Materials, and Equipment 
to the extent that it is due to a fault of the Procuring Entity or in 
the Procuring Entity’s design, or due to war or radioactive 
contamination directly affecting the country where the Works are 
to be executed. 

15.    Insurance 

15.1.  The Contractor shall, under his name and at his own expense, obtain 
and maintain, for the duration of this Contract, the following insurance 
coverage: 

(a)      Contractor’s All Risk Insurance; 

(b)   Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c)      Personal injury or death of Contractor’s employees; and 

(d)  Comprehensive insurance for third party liability to Contractor’s 
direct or indirect act or omission causing damage to third 
persons. 

15.2.  Representative that the insurances required under this Contract have 
been effected and shall, within a reasonable time, provide copies of the 
insurance policies to the Procuring Entity’s Representative.  Such 
evidence and such policies shall be provided to the Procuring Entity’s 
through the Procuring Entity’s Representative. 

15.3.  The Contractor shall notify the insurers of changes in the nature, extent, 
or program for the execution of the Works and ensure the adequacy of 
the insurances at all times in accordance with the terms of this Contract 
and shall produce to the Procuring Entity’s Representative the 
insurance policies in force including the receipts for payment of the 
current premiums. 

The above insurance policies shall be obtained from any reputable 
insurance company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred 
to herein or any other insurance which he may be required to obtain 
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under the terms of this Contract, the Procuring Entity may obtain and 
keep in force any such insurances and pay such premiums as may be 
necessary for the purpose.  From time to time, the Procuring Entity 
may deduct the amount it shall pay for said premiums including twenty 
five percent (25%) therein from any monies due, or which may become 
due, to the Contractor, without prejudice to the Procuring Entity 
exercising its right to impose other sanctions against the Contractor 
pursuant to the provisions of this Contract. 

15.5.  In the event the Contractor fails to observe the above safeguards, the 
Procuring Entity may, at the Contractor’s expense, take whatever 
measure is deemed necessary for its protection and that of the 
Contractor’s personnel and third parties, and/or order the interruption of 
dangerous Works.  In addition, the Procuring Entity may refuse to 
make the payments under GCC Clause 40 until the Contractor 
complies with this Clause. 

15.6.  The Contractor shall immediately replace the insurance policy obtained 
as required in this Contract, without need of the Procuring Entity’s 
demand, with a new policy issued by a new insurance company 
acceptable to the Procuring Entity for any of the following grounds: 

(a)    The issuer of the insurance policy to be replaced has:  

(i)       become bankrupt;  

(ii)   been placed under receivership or under a management 
committee;  

(iii)      been sued for suspension of payment; or 

(iv)  been suspended by the Insurance Commission and its 
license to engage in business or its authority to issue 
insurance policies cancelled; or  

(v)     Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

16.   Termination for Default of Contractor 

16.1.  The Procuring Entity shall terminate this Contract for default when any 
of the following conditions attend its implementation: 

(i)      Due to the Contractor’s fault and while the project is on-going, it 
has incurred negative slippage of fifteen percent (15%) or more 
in accordance with Presidential Decree 1870, regardless of 
whether or not previous warnings and notices have been issued 
for the Contractor to improve his performance; 
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(ii)    Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this 
Contract has expired; or 

(iii)      The Contractor: 

(a)   abandons the contract Works, refuses or fails to comply 
with a valid instruction of the Procuring Entity or fails to 
proceed expeditiously and without delay despite a written 
notice by the Procuring Entity; 

(b)   does not actually have on the project Site the minimum 
essential equipment listed on the bid necessary to 
prosecute the Works in accordance with the approved 
Program of Work and equipment deployment schedule as 
required for the project; 

(c)   does not execute the Works in accordance with this 
Contract or persistently or flagrantly neglects to carry out 
its obligations under this Contract; 

(d)    neglects or refuses to remove materials or to perform a 
new Work that has been rejected as defective or 
unsuitable; or 

(e)    sub-lets any part of this Contract without approval by the 
Procuring Entity. 

16.5.  All materials on the Site, Plant, Works, including Equipment purchased 
and funded under the Contract shall be deemed to be the property of 
the Procuring Entity if this Contract is rescinded because of the 
Contractor’s default. 

17.    Termination for Default of Procuring Entity 

17.1.  The Contractor may terminate this Contract with the Procuring Entity if 
the works are completely stopped for a continuous period of at least 
sixty (60) calendar days through no fault of its own, due to any of the 
following reasons: 

(a)  Failure of the Procuring Entity to deliver, within a reasonable time, 
supplies, materials, right-of-way, or other items it is obligated to 
furnish under the terms of this Contract; or 

(b)  The prosecution of the Work is disrupted by the adverse peace and 
order situation, as certified by the Armed Forces of the Philippines 
Provincial Commander and approved by the Secretary of National 
Defense. 
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18.    Termination for Other Causes 

18.1.  The Procuring Entity may terminate this Contract, in whole or in part, at 
any time for its convenience.  The HoPE may terminate this Contract 
for the convenience of the Procuring Entity if he has determined the 
existence of conditions that make Project Implementation 
economically, financially or technically impractical and/or unnecessary, 
such as, but not limited to, fortuitous event(s) or changes in law and 
National Government policies. 

18.2.  The Procuring Entity or the Contractor may terminate this Contract if the 
other party causes a fundamental breach of this Contract. 

18.3.  Fundamental breaches of Contract shall include, but shall not be limited 
to, the following: 

(a)    The Contractor stops work for twenty eight (28) days when no 
stoppage of work is shown on the current Program of Work and 
the stoppage has not been authorized by the Procuring Entity’s 
Representative; 

(b)    The Procuring Entity’s Representative instructs the Contractor to 
delay the progress of the Works, and the instruction is not 
withdrawn within twenty eight (28) days; 

(c)   The Procuring Entity shall terminate this Contract if the Contractor 
is declared bankrupt or insolvent as determined with finality by 
a court of competent jurisdiction.  In this event, termination will 
be without compensation to the Contractor, provided that such 
termination will not prejudice or affect any right of action or 
remedy which has accrued or will accrue thereafter to the 
Procuring Entity and/or the Contractor.  In the case of the 
Contractor's insolvency, any Contractor's Equipment which the 
Procuring Entity instructs in the notice is to be used until the 
completion of the Works; 

(d)    A payment certified by the Procuring Entity’s Representative is 
not paid by the Procuring Entity to the Contractor within eighty 
four (84) days from the date of the Procuring Entity’s 
Representative’s certificate; 

(e)    The Procuring Entity’s Representative gives Notice that failure to 
correct a particular Defect is a fundamental breach of Contract 
and the Contractor fails to correct it within a reasonable period 
of time determined by the Procuring Entity’s Representative; 

(f)       The Contractor does not maintain a Security, which is required;  

(g)    The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the GCC Clause 9; and 
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(h) In case it is determined prima facie by the Procuring Entity that 
the Contractor has engaged, before or during the 
implementation of the contract, in unlawful deeds and behaviors 
relative to contract acquisition and implementation, such as, but 
not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive    
practices as defined in ITB Clause 3.1(a), unless otherwise 
specified in the SCC;  

(ii)   drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or 
engaging in production contrary to rules of science or the 
trade; and  

(iv)   any other act analogous to the foregoing. 

18.4.  The Funding Source or the Procuring Entity, as appropriate, will seek to 
impose the maximum civil, administrative and/or criminal penalties 
available under the applicable law on individuals and organizations 
deemed to be involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a 
fundamental breach to the Procuring Entity’s Representative  in order 
to terminate the existing contract for a cause other than those listed 
under GCC Clause 18.3, the Procuring Entity’s Representative shall 
decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

19.     Procedures for Termination of Contracts 

19.1.  The following provisions shall govern the procedures for the termination 
of this Contract: 

(a)   Upon receipt of a written report of acts or causes which may 
constitute ground(s) for termination as aforementioned, or upon 
its own initiative, the Procuring Entity shall, within a period of 
seven (7) calendar days, verify the existence of such ground(s) 
and cause the execution of a Verified Report, with all relevant 
evidence attached; 

(b)   Upon recommendation by the Procuring Entity, the HoPE shall 
terminate this Contract only by a written notice to the Contractor 
conveying the termination of this Contract. The notice shall 
state: 
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(i)   that this Contract is being terminated for any of the 
ground(s) afore-mentioned, and a statement of the acts 
that constitute the ground(s) constituting the same; 

(ii)       the extent of termination, whether in whole or in part;  

(iii)    an instruction to the Contractor to show cause as to why 
this Contract should not be terminated; and 

(iv)      special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 
Verified Report; 

(c)    Within a period of seven (7) calendar days from receipt of the 
Notice of Termination, the Contractor shall submit to the HoPE 
a verified position paper stating why the contract should not be 
terminated.  If the Contractor fails to show cause after the lapse 
of the seven (7) day period, either by inaction or by default, the 
HoPE shall issue an order terminating the contract;  

(d)   The Procuring Entity may, at anytime before receipt of the 
Contractor’s verified position paper described in item (c) above 
withdraw the Notice to Terminate if it is determined that certain 
items or works subject of the notice had been completed, 
delivered, or performed before the Contractor’s receipt of the 
notice;  

(e)    Within a non-extendible period of ten (10) calendar days from 
receipt of the verified position paper, the HoPE shall decide 
whether or not to terminate this Contract.  It shall serve a 
written notice to the Contractor of its decision and, unless 
otherwise provided in the said notice, this Contract is deemed 
terminated from receipt of the Contractor of the notice of 
decision.  The termination shall only be based on the ground(s) 
stated in the Notice to Terminate; and 

(f)      The HoPE may create a Contract Termination Review Committee 
(CTRC) to assist him in the discharge of this function.  All 
decisions recommended by the CTRC shall be subject to the 
approval of the HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the 
imposition of additional administrative sanctions as the internal rules of 
the agency may provide and/or further criminal prosecution as provided 
by applicable laws, the procuring entity shall impose on contractors 
after the termination of the contract the penalty of suspension for one 
(1) year for the first offense, suspension for two (2) years for the 
second offense from participating in the public bidding process, for 
violations committed during the contract implementation stage, which 
include but not limited to the following: 
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(a)      Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified 
period in the Notice to Proceed (“NTP”); 

(b)    Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
contractor to comply with any written lawful instruction of the 
procuring entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful 
instructions include but are not limited to the following: 

(i)     Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii)    Provision of warning signs and barricades in accordance 
with approved plans and specifications and contract 
provisions; 

(iii)   Stockpiling in proper places of all materials and removal 
from the project site of waste and excess materials, 
including broken pavement and excavated debris in 
accordance with approved plans and specifications and 
contract provisions; 

(iv)   Deployment of committed equipment, facilities, support 
staff and manpower; and 

(v)    Renewal of the effectivity dates of the performance security 
after its expiration during the course of contract 
implementation. 

(c)     Assignment and subcontracting of the contract or any part thereof 
or substitution of key personnel named in the proposal without 
prior written approval by the procuring entity. 

(d)   Poor performance by the contractor or unsatisfactory quality 
and/or progress of work arising from his fault or negligence as 
reflected in the Constructor's Performance Evaluation System 
(“CPES”) rating sheet.  In the absence of the CPES rating 
sheet, the existing performance monitoring system of the 
procuring entity shall be applied.  Any of the following acts by 
the  Contractor shall be construed as poor performance: 

(i)    Negative slippage of 15% and above within the critical path 
of the project due entirely to the fault or negligence of the 
contractor; and 

(ii)    Quality of materials and workmanship not complying with 
the approved specifications arising from the contractor's 
fault or negligence. 
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(i) Willful or deliberate abandonment or non-performance of 
the project or contract by the contractor resulting to 
substantial breach thereof without lawful and/or just 
cause. 

In addition to the penalty of suspension, the performance security 
posted by the contractor shall also be forfeited. 

20.    Force Majeure, Release From Performance 

20.1.  For purposes of this Contract the terms “force majeure” and “fortuitous 
event” may be used interchangeably.  In this regard, a fortuitous event 
or force majeure shall be interpreted to mean an event which the 
Contractor could not have foreseen, or which though foreseen, was 
inevitable.  It shall not include ordinary unfavorable weather conditions; 
and any other cause the effects of which could have been avoided with 
the exercise of reasonable diligence by the Contractor. 

20.2.  If this Contract is discontinued by an outbreak of war or by any other 
event entirely outside the control of either the Procuring Entity or the 
Contractor, the Procuring Entity’s Representative shall certify that this 
Contract has been discontinued.  The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate 
and shall be paid for all works carried out before receiving it and for 
any Work carried out afterwards to which a commitment was made. 

20.3.   If the event continues for a period of eighty four (84) days, either party 
may then give notice of termination, which shall take effect twenty eight 
(28) days after the giving of the notice. 

20.4.  After termination, the Contractor shall be entitled to payment of the 
unpaid balance of the value of the Works executed and of the materials 
and Plant reasonably delivered to the Site, adjusted by the following: 

(a)   any sum to which the Contractor is entitled under GCC Clause 
28; 

(b)     the cost of his suspension and demobilization; 

(c)     any sum to which the Procuring Entity is entitled. 

20.5.  The net balance due shall be paid or repaid within a reasonable time 
period from the time of the notice of termination. 

21.    Resolution of Disputes 

21.1.  If any dispute or difference of any kind whatsoever shall arise between 
the parties in connection  with the implementation of the contract 
covered by the Act and this IRR, the parties shall make every effort to 
resolve amicably such dispute or difference by mutual consultation. 
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21.2.  If the Contractor believes that a decision taken by the Procuring Entity’s 
Representative was either outside the authority given to the Procuring 
Entity’s Representative by this Contract or that the decision was 
wrongly taken, the decision shall be referred to the Arbiter indicated in 
the SCC within fourteen (14) days of the notification of the Procuring 
Entity’s Representative’s decision. 

21.2.  Any and all disputes arising from the implementation of this Contract 
covered by the R.A. 9184 and its IRR shall be submitted to arbitration 
in the Philippines according to the provisions of Republic Act No. 876, 
otherwise known as the “ Arbitration Law” and Republic Act 9285, 
otherwise known as the “Alternative Dispute Resolution Act of 2004”: 
Provided, however, That, disputes that are within the competence of 
the Construction Industry Arbitration Commission to resolve shall be 
referred thereto.  The process of arbitration shall be incorporated as a 
provision in this Contract that will be executed pursuant to the 
provisions of the Act and its IRR: Provided, further, That, by mutual 
agreement, the parties may agree in writing to resort to other 
alternative modes of dispute resolution.   

22.    Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the Procuring Entity, from which part of the payments to the 
Contractor are being made: 

(a)   The Procuring Entity is obligated to notify the Contractor of such 
suspension within seven (7) days of having received the 
suspension notice. 

(b)   If the Contractor has not received sums due it for work already 
done within forty five (45) days from the time the Contractor’s 
claim for payment has been certified by the Procuring Entity’s 
Representative, the Contractor may immediately issue a 
suspension of work notice in accordance with GCC Clause 45.2. 

23.    Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 
Representative will decide contractual matters between the Procuring 
Entity and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties 
and responsibilities to other people, except to the Arbiter, after notifying 
the Contractor, and may cancel any delegation after notifying the 
Contractor 

 

. 
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24.    Approval of Drawings and Temporary Works by the Procuring 
Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the 
Temporary Works, are subject to prior approval by the Procuring 
Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 
Contractor’s responsibility for design of the Temporary Works. 

24.4.  The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

25.  Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the 
Intended Completion Date, the Procuring Entity’s Representative will 
obtain priced proposals for achieving the necessary acceleration from 
the Contractor.  If the Procuring Entity accepts these proposals, the 
Intended Completion Date will be adjusted accordingly and confirmed 
by both the Procuring Entity and the Contractor. 

25.2.  If the Contractor’s Financial Proposals for an acceleration are accepted 
by the Procuring Entity, they are incorporated in the Contract Price and 
treated as a Variation. 

26.    Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended 
Completion Date if a Variation is issued which makes it impossible for 
the Intended Completion Date to be achieved by the Contractor without 
taking steps to accelerate the remaining work, which would cause the 
Contractor to incur additional costs.  No payment shall be made for any 
event which may warrant the extension of the Intended Completion 
Date. 

26.2.  The Procuring Entity’s Representative shall decide whether and by how 
much to extend the Intended Completion Date within twenty one (21) 
days of the Contractor asking the Procuring Entity’s Representative for 
a decision thereto after fully submitting all supporting information.  If the 
Contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date. 

 

 



 

68 

27.    Right to Vary 

27.1.   The Procuring Entity’s Representative with the prior approval of the 
Procuring Entity may instruct Variations, up to a maximum cumulative 
amount of ten percent (10%) of the original contract cost. 

27.2.   Variations shall be valued as follows: 

(a)      At a lump sum price agreed between the parties;  

(b)      where appropriate, at rates in this Contract; 

(c)    in the absence of appropriate rates, the rates in this Contract shall 
be used as the basis for valuation; or failing which 

(d)    at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by 
the HoPE. 

28.    Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC 
Clause 13, the Contractor shall be entitled to the amount of such cost. If as a 
result of any of the said events, it is necessary to change the Works, this shall 
be dealt with as a Variation. 

29.    Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as 
indicated in the SCC, the Dayworks rates in the Contractor’s bid shall 
be used for small additional amounts of work only when the Procuring 
Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

29.2.  All work to be paid for as Dayworks shall be recorded by the Contractor 
on forms approved by the Procuring Entity’s Representative.  Each 
completed form shall be verified and signed by the Procuring Entity’s 
Representative within two days of the work being done. 

29.3.  The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

30.    Early Warning 

30.1.  The Contractor shall warn the Procuring Entity’s Representative at the 
earliest opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the work, increase the Contract 
Price, or delay the execution of the Works.  The Procuring Entity’s 
Representative may require the Contractor to provide an estimate of 
the expected effect of the future event or circumstance on the Contract 
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Price and Completion Date.  The estimate shall be provided by the 
Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s 
Representative in making and considering proposals for how the effect 
of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting 
instruction of the Procuring Entity’s Representative. 

31.    Program of Work 

31.1.  Within the time stated in the SCC, the Contractor shall submit to the 
Procuring Entity’s Representative for approval a Program of Work 
showing the general methods, arrangements, order, and timing for all 
the activities in the Works. 

31.2.  An update of the Program of Work shall show the actual progress 
achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work, including any changes to the 
sequence of the activities. 

31.3.  The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the 
period stated in the SCC.  If the Contractor does not submit an updated 
Program of Work within this period, the Procuring Entity’s 
Representative may withhold the amount stated in the SCC from the 
next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Program of Work 
has been submitted. 

31.4.   The Procuring Entity’s Representative’s approval of the Program of 
Work shall not alter the Contractor’s obligations.  The Contractor may 
revise the Program of Work and submit it to the Procuring Entity’s 
Representative again at any time.  A revised Program of Work shall 
show the effect of any approved Variations. 

31.5.  When the Program of Work is updated, the Contractor shall provide the 
Procuring Entity’s Representative with an updated cash flow forecast.  
The cash flow forecast shall include different currencies, as defined in 
the Contract, converted as necessary using the Contract exchange 
rates. 

31.6.  All Variations shall be included in updated Program of Work produced 
by the Contractor. 

32.     Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may 
require the other to attend a Management Conference.  The 
Management Conference shall review the plans for remaining work and 
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deal with matters raised in accordance with the early warning 
procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 
Management Conferences and provide copies of the record to those 
attending the Conference and to the Procuring Entity.  The 
responsibility of the parties for actions to be taken shall be decided by 
the Procuring Entity’s Representative either at the Management 
Conference or after the Management Conference and stated in writing 
to all who attended the Conference. 

33.    Bill of Quantities 

33.1.  The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the 
Contractor. 

33.2.   The Bill of Quantities is used to calculate the Contract Price.  The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item. 

33.3.   If the final quantity of any work done differs from the quantity in the Bill 
of Quantities for the particular item and is not more than twenty five 
percent (25%) of the original quantity, provided the aggregate changes 
for all items do not exceed ten percent (10%) of the Contract price, the 
Procuring Entity’s Representative shall make the necessary 
adjustments to allow for the changes subject to applicable laws, rules, 
and regulations. 

33.4.  If requested by the Procuring Entity’s Representative, the Contractor 
shall provide the Procuring Entity’s Representative with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

34.    Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 
construction of the Work be entitled to examine, inspect, measure and 
test the materials and workmanship, and to check the progress of the 
construction.  

34.2.   If the Procuring Entity’s Representative instructs the Contractor to carry 
out a test not specified in the Specification to check whether any work 
has a defect and the test shows that it does, the Contractor shall pay 
for the test and any samples.  If there is no defect, the test shall be a 
Compensation Event. 

34.3.  The Contractor shall permit the Funding Source named in the SCC to 
inspect the Contractor’s accounts and records relating to the 
performance of the Contractor and to have them audited by auditors 
appointed by the Funding Source, if so required by the Funding 
Source. 
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35.    Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and 
notify the Contractor of any defects that are found.  Such checking shall not 
affect the Contractor’s responsibilities.  The Procuring Entity’s Representative 
may instruct the Contractor to search uncover defects and test any work that 
the Procuring Entity’s Representative considers below standards and 
defective. 

36.    Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage 
arises from the Contractor’s acts or omissions. 

37.    Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor 
of any defects before the end of the Defects Liability Period, which is 
One (1) year from project completion up to final acceptance by the 
Procuring Entity’s Representative.   

37.2.  Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified in the Procuring 
Entity’s Representative’s notice. 

37.3.  The Contractor shall correct the defects which he notices himself before 
the end of the Defects Liability Period. 

37.4.  The Procuring Entity shall certify that all defects have been corrected. If 
the Procuring Entity considers that correction of a defect is not 
essential, he can request the Contractor to submit a quotation for the 
corresponding reduction in the Contract Price. If the Procuring Entity 
accepts the quotation, the corresponding change in the SCC is a 
Variation. 

38.    Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 
notice of his intention to use a third party to correct a Defect. If the 
Contractor does not correct the Defect himself within the period, the 
Procuring Entity may have the Defect corrected by the third party. The 
cost of the correction will be deducted from the Contract Price. 

38.2.  The use of a third party to correct defects that are uncorrected by the 
Contractor will in no way relieve the Contractor of its liabilities and 
warranties under the Contract. 
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39.    Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor 
which shall be submitted as a contract document, make an advance 
payment to the contractor in an amount not exceeding fifteen percent 
(15%) of the total contract price, to be made in lump sum or, at the 
most two, installments according to a schedule specified in the SCC. 

39.2.  The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of 
credit of equivalent value from a commercial bank, a bank guarantee or 
a surety bond callable upon demand, issued by a surety or insurance 
company duly licensed by the Insurance Commission and confirmed by 
the Procuring Entity. 

39.3.  The advance payment shall be repaid by the Contractor by an amount 
equal to the percentage of the total contract price used for the advance 
payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee 
instrument by the amounts refunded by the Monthly Certificates in the 
advance payment. 

39.5.  The Procuring Entity will provide an Advance Payment on the Contract 
Price as stipulated in the Conditions of Contract, subject to the 
maximum amount stated in SCC Clause 39.1. 

40.    Progress Payments 

40.1. The Contractor may submit a request for payment for Work 
accomplished.  Such request for payment shall be verified and certified 
by the Procuring Entity’s Representative/Project Engineer.  Except as 
otherwise stipulated in the SCC, materials and equipment delivered on 
the site but not completely put in place shall not be included for 
payment.   

40.2.  The Procuring Entity shall deduct the following from the certified gross 
amounts to be paid to the contractor as progress payment: 

(a)     Cumulative value of the work previously certified and paid for. 

(b)     Portion of the advance payment to be recouped for the month. 

(c)      Retention money in accordance with the condition of contract. 

(d)      Amount to cover third party liabilities. 

 

(e)      Amount to cover uncorrected discovered defects in the works. 
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40.3. Payments shall be adjusted by deducting therefrom the amounts for 
advance payments and retention.  The Procuring Entity shall pay the 
Contractor the amounts certified by the Procuring Entity’s 
Representative within twenty eight (28) days from the date each 
certificate was issued.  No payment of interest for delayed payments 
and adjustments shall be made by the Procuring Entity. 

40.4.  The first progress payment may be paid by the Procuring Entity to the 
Contractor provided that at least twenty percent (20%) of the work has 
been accomplished as certified by the Procuring Entity’s 
Representative. 

40.5.   Items of the Works for which a price of “0” (zero) has been entered will 
not be paid for by the Procuring Entity and shall be deemed covered by 
other rates and prices in the Contract. 

41.    Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative 
monthly statements of the estimated value of the work executed less 
the cumulative amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s 
monthly statement and certify the amount to be paid to the Contractor. 

41.3.   The value of Work executed shall: 

(a)    be determined by the Procuring Entity’s Representative; 

(b)  comprise the value of the quantities of the items in the Bill of 
Quantities completed; and 

(c)    include the valuations of approved variations. 

41.4.  The Procuring Entity’s Representative may exclude any item certified in 
a previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

42.    Retention 

42.1. The Procuring Entity shall retain from each payment due to the 
Contractor an amount equal to a percentage thereof using the rate as 
specified in GCC Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), 
referred to as the “retention money.”  Such retention shall be based on 
the total amount due to the Contractor prior to any deduction and shall 
be retained from every progress payment until fifty percent (50%) of the 
value of Works, as determined by the Procuring Entity, are completed.  
If, after fifty percent (50%) completion, the Work is satisfactorily done 
and on schedule, no additional retention shall be made; otherwise, the 
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ten percent (10%) retention shall again be imposed using the rate 
specified therefor. 

42.3. The total “retention money” shall be due for release upon final 
acceptance of the Works.  The Contractor may, however, request the 
substitution of the retention money for each progress billing with 
irrevocable standby letters of credit from a commercial bank, bank 
guarantees or surety bonds callable on demand, of amounts equivalent 
to the retention money substituted for and acceptable to the Procuring 
Entity, provided that the project is on schedule and is satisfactorily 
undertaken.  Otherwise, the ten (10%) percent retention shall be made.  
Said irrevocable standby letters of credit, bank guarantees and/or 
surety bonds, to be posted in favor of the Government shall be valid for 
a duration to be determined by the concerned implementing 
office/agency or Procuring Entity and will answer for the purpose for 
which the ten (10%) percent retention is intended, i.e., to cover 
uncorrected discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute 
retention money with an “on demand” Bank guarantee in a form 
acceptable to the Procuring Entity. 

43.    Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work 
items that are not included in the original contract or reclassification of 
work items that are either due to change of plans, design or alignment 
to suit actual field conditions resulting in disparity between the 
preconstruction plans used for purposes of bidding and the “as staked 
plans” or construction drawings prepared after a joint survey by the 
Contractor and the Procuring Entity after award of the contract, 
provided that the cumulative amount of the Variation Order does not 
exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the 
project as bid and awarded. The scope of works shall not be reduced 
so as to accommodate a positive Variation Order. A Variation Order 
may either be in the form of a Change Order or Extra Work Order. 

43.2.  A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract. 

43.3.  An Extra Work Order may be issued by the Procuring Entity to cover 
the introduction of new work necessary for the completion, 
improvement or protection of the project which were not included as 
items of Work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially 
from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent 
in the Work or character provided for in the contract. 
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43.4. Any cumulative Variation Order beyond ten percent (10%) shall be 
subject of another contract to be bid out if the works are separable from 
the original contract.  In exceptional cases where it is urgently 
necessary to complete the original scope of work, the HoPE may 
authorize a positive Variation Order go beyond ten percent (10%) but 
not more than twenty percent (20%) of the original contract price, 
subject to the guidelines to be determined by the GPPB: Provided, 
however, That appropriate sanctions shall be imposed on the designer, 
consultant or official responsible for the original detailed engineering 
design which failed to consider the Variation Order beyond ten percent 
(10%). 

43.5.  In claiming for any Variation Order, the Contractor shall, within seven 
(7) calendar days after such work has been commenced or after the 
circumstances leading to such condition(s) leading to the extra cost, 
and within twenty-eight (28) calendar days deliver a written 
communication giving full and detailed particulars of any extra cost in 
order that it may be investigated at that time. Failure to provide either 
of such notices in the time stipulated shall constitute a waiver by the 
contractor for any claim. The preparation and submission of Variation 
Orders are as follows: 

(a)    If the Procuring Entity’s representative/Project Engineer believes 
that a Change Order or Extra Work Order should be issued, he 
shall prepare the proposed Order accompanied with the notices 
submitted by the Contractor, the plans therefore, his 
computations as to the quantities of the additional works 
involved per item indicating the specific stations where such 
works are needed, the date of his inspections and investigations 
thereon, and the log book thereof, and a detailed estimate of the 
unit cost of such items of work, together with his justifications for 
the need of such Change Order or Extra Work Order, and shall 
submit the same to the HoPE for approval. 

(b)    The HoPE or his duly authorized representative, upon receipt of 
the proposed Change Order or Extra Work Order shall 
immediately instruct the appropriate technical staff or office of 
the Procuring Entity to conduct an on-the-spot investigation to 
verify the need for the Work to be prosecuted and to review the 
proposed plan, and prices of the work involved.  

(c)    The technical staff or appropriate office of the Procuring Entity 
shall submit a report of their findings and recommendations, 
together with the supporting documents, to the Head of 
Procuring Entity or his duly authorized representative for 
consideration. 

(d)    The HoPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Work Order after being 
satisfied that the same is justified, necessary, and in order. 
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(e)   The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the Procuring Entity 
concerned shall not exceed thirty (30) calendar days. 

44.    Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total 
contract amount, the Procuring Entity may create an inspectorate team to 
make preliminary inspection and submit a punch-list to the Contractor in 
preparation for the final turnover of the project. Said punch-list will contain, 
among others, the remaining Works, Work deficiencies for necessary 
corrections, and the specific duration/time to fully complete the project 
considering the approved remaining contract time. This, however, shall not 
preclude the claim of the Procuring Entity for liquidated damages. 

45.    Suspension of Work 

45.1.  The Procuring Entity shall have the authority to suspend the work 
wholly or partly by written order for such period as may be deemed 
necessary, due to force majeure or any fortuitous events or for failure 
on the part of the Contractor to correct bad conditions which are unsafe 
for workers or for the general public, to carry out valid orders given by 
the Procuring Entity or to perform any provisions of the contract, or due 
to adjustment of plans to suit field conditions as found necessary 
during construction. The Contractor shall immediately comply with such 
order to suspend the work wholly or partly. 

45.2.  The Contractor or its duly authorized representative shall have the right 
to suspend work operation on any or all projects/activities along the 
critical path of activities after fifteen (15) calendar days from date of 
receipt of written notice from the Contractor to the district 
engineer/regional director/consultant or equivalent official, as the case 
may be, due to the following: 

(a)  There exist right-of-way problems which prohibit the Contractor 

from performing work in accordance with the approved 
construction schedule. 

(b)   Requisite construction plans which must be owner-furnished are 
not issued to the contractor precluding any work called for by 
such plans. 

(c)   Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in 
writing by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director. 
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(d)  There is failure on the part of the Procuring Entity to deliver 
government-furnished materials and equipment as stipulated in 
the contract. 

(e)   Delay in the payment of Contractor’s claim for progress billing 
beyond forty-five (45) calendar days from the time the 
Contractor’s claim has been certified to by the procuring entity’s 
authorized representative that the documents are complete 
unless there are justifiable reasons thereof which shall be 
communicated in writing to the Contractor. 

45.3.  In case of total suspension, or suspension of activities along the critical 
path, which is not due to any fault of the Contractor, the elapsed time 
between the effectivity of the order suspending operation and the order 
to resume work shall be allowed the Contractor by adjusting the 
contract time accordingly. 

46.    Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Procuring Entity’s Representative shall 
issue a certificate for the value of the work done and Materials ordered 
less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the SCC. Additional Liquidated Damages 
shall not apply.  If the total amount due to the Procuring Entity exceeds 
any payment due to the Contractor, the difference shall be a debt 
payable to the Procuring Entity. 

46.2.  If the Contract is terminated for the Procuring Entity’s convenience or 
because of a fundamental breach of Contract by the Procuring Entity, 
the Procuring Entity’s Representative shall issue a certificate for the 
value of the work done, Materials ordered, the reasonable cost of 
removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting 
and securing the Works, and less advance payments received up to 
the date of the certificate. 

46.3.  The net balance due shall be paid or repaid within twenty eight (28) 
days from the notice of termination. 

46.4.  If the Contractor has terminated the Contract under GCC Clauses 17 or 
18, the Procuring Entity shall promptly return the Performance Security 
to the Contractor. 

47.    Extension of Contract Time 

47.1.  Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle 
the contractor to an extension of contract time, the Procuring Entity 
shall determine the amount of such extension; provided that the 
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Procuring Entity is not bound to take into account any claim for an 
extension of time unless the Contractor has, prior to the expiration of 
the contract time and within thirty (30) calendar days after such work 
has been commenced or after the circumstances leading to such claim 
have arisen, delivered to the Procuring Entity notices in order that it 
could have investigated them at that time. Failure to provide such 
notice shall constitute a waiver by the Contractor of any claim. Upon 
receipt of full and detailed particulars, the Procuring Entity shall 
examine the facts and extent of the delay and shall extend the 
contract time completing the contract work when, in the Procuring 
Entity’s opinion, the findings of facts justify an extension. 

47.2.  No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials. 

47.3.  Extension of contract time may be granted only when the affected 
activities fall within the critical path of the PERT/CPM network. 

47.4.  No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the 
determination of the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents 
as agreed upon by the parties before contract perfection. 

47.5.  Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, 
based on the actual conditions obtained at the site, in excess of the 
number of rainy/unworkable days pre-determined by the Procuring 
Entity in relation to the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents 
as agreed upon by the parties before contract perfection, and/or for 
equivalent period of delay due to major calamities such as 
exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, 
working drawings, or written information to be furnished by the 
Procuring Entity, non-acquisition of permit to enter private properties or 
non-execution of deed of sale or donation within the right-of-way 
resulting in complete paralyzation of construction activities, and other 
meritorious causes as determined by the Procuring Entity’s 
Representative and approved by the HoPE. Shortage of construction 
materials, general labor strikes, and peace and order problems that 
disrupt construction operations through no fault of the Contractor may 
be considered as additional grounds for extension of contract time 
provided they are publicly felt and certified by appropriate government 
agencies such as DTI, DOLE, DILG, and DND, among others. The 
written consent of bondsmen must be attached to any request of the 
Contractor for extension of contract time and submitted to the 
Procuring Entity for consideration and the validity of the Performance 
Security shall be correspondingly extended. 
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48.    Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and 
approved by the GPPB, no price escalation shall be allowed.  Nevertheless,  
in cases where the cost of the awarded contract is affected by any applicable 
new laws, ordinances, regulations, or other acts of the GoP, promulgated after 
the date of bid opening, a contract price adjustment shall be made or 
appropriate relief shall be applied on a no loss-no gain basis. 

49.    Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 
certificate of Completion of the Works, and the Procuring Entity’s 
Representative will do so upon deciding that the work is completed. 

50.    Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) 
days from the date the Procuring Entity’s Representative issues a certificate 
of Completion. 

51.    Operating and Maintenance Manuals 

51.1.  If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the 
SCC. 

51.2.  If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the SCC, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative shall 
withhold the amount stated in the SCC from payments due to the 
Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 

 

GCC Clause  

1.17 The Intended Completion Date for the Design and 
Construction is within nine (9) months after receipt of Notice 
to Proceed. Operation and Maintenance will resume until five (5) 
years 

1.22 The Procuring Entity is 

Philippine Statistics Authority  
11th Floor, Cyberpod Centris One,  
EDSA cor. Quezon Avenue, 
Diliman, Quezon City 
 

1.23 The Procuring Entity’s Representative is  

Usec. Lisa Grace S. Bersales, Ph.D.,  
Undersecretary 
National Statistician and Civil Registrar General 
 

1.24 The Site is located at PSA Complex, East Avenue, Diliman, 
Quezon City and is defined in drawings No. 01 and 02 

1.28 The Start Date is 12 December 2018 

1.31 The Works shall be those that are stated in Section VI. Technical 
Specifications. 

2.2 Sectional completion is not applicable  

5.1 The Procuring Entity shall give possession of all parts of the Site 
to the Contractor from the date of Notice to Proceed by the 
Procuring Entity. 

6.5 The Contractor shall employ the following Key Personnel:   

Design Stage: 

1) Design Architect  
2) Structural Engineer 
3) Electrical Engineer 
4) Electronics Engineer 
5) Mechanical Engineer 
6) Sanitary Engineer 

Build/Construction: 

1) Project Manager/Engineer 
2) Project Engineer/Architect 
3) Materials Engineer 
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4) Electrical Engineer 
5) Electronics Engineer 
6) Mechanical Engineer 
7) Sanitary Engineer 
8) Foreman 
9) Safety Officer 

Operation and Maintenance: 

1) One (1) Supervisor 
2) Three (3) STP Operators 
3) One (1) Utility Crew 
4) One (1) Pipe Cleaner Truck Operator 
5) One (1) Vacuum Truck Operator 

NOTE: The names of the Key Personnel and their 
designation shall be filled out by winning contractor prior to 
contract signing. 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 None 

12.3 No further instructions. 

12.5 Fifteen (15) years. 

13 If the Contractor is a joint venture, “All partners to the joint venture 
shall be jointly and severally liable to the Procuring Entity.” 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is: [Insert name] 

[Insert address] 

29.1 Dayworks are applicable at the rate shown in the Contractor’s 
original Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within Fifteen (15) calendar days of 
delivery of the Notice of Award. 

31.3 The period between Program of Work updates is [insert number] 
days. 

The amount to be withheld for late submission of an updated 
Program of Work is five percent (5%). 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is Fifteen Percent (15%) of 
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the contract price to be made in lump sum upon submission to 
and acceptance by the PSA of an irrevocable standby letter of 
credit of equivalent value from a commercial bank, a bank 
guarantee or a surety bond callable upon demand issued by a 
surety or insurance company duly licensed by the insurance 
commission and confirmed by the PSA 
 

40.1 No further instructions.   

51.1 The date by which operating and maintenance manuals and as 
built drawings are required is before the issuance of the certificate 
of completion. 

51.2 The amount to be withheld for failing to produce “as built” 
drawings and/or operating and maintenance manuals by the date 
required is Three Percent (3%) of the Contract Price. 
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Section VI. Technical Specifications 
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TERMS OF REFERENCE (MPSS) 
FOR SEWAGE TREATMENT PLANT FOR PSA COMPLEX, EAST AVENUE 
QUEZON CITY 
 
 
1.0  RATIONALE 
 

The Philippine Statistics Authority (PSA) is a major statistical agency 
created by virtue of Republic Act 10625, which shall be primarily responsible 
for all national censuses and surveys, sectoral statistics, consolidation of 
selected administrative recording systems and compilation of national 
accounts, and civil registration services.  

The PSA requires buildings which will house around 2,000 PSA officials, 
employees and guests and a separate building to accommodate 10,000 Civil 
Registration Services (CRS) clients or a total of at least 12,000 persons per 
day. The PSA officials and employees and CRS clients are expected to stay 
in their respective buildings for eight hours and for the clients within one hour 
base on CRS Key Performance Indicator (KPI), respectively. 

There are existing two (2) buildings in the PSA Complex at East Avenue, Q.C. 
designated to the Information Technology and Dissemination Service (ITDS) 
and the Office of the National Statistician (ONS). The construction of the PSA 
23-storey with covered roof deck and an 8-storey CRS buildings are ongoing. 
These additional two buildings are to provide accommodations to other PSA 
operating units and the CRS Offices and Central Outlet.    
With the forthcoming transfer of the abovementioned offices in PSA Complex, 
the waste production will also increase. Thus, the construction of Sewage 
Treatment Plant (STP) is necessary to treat wastewater coming from the four 
buildings.  STP is the process of removing contaminants from wastewater.  It 
includes physical, chemical, and biological processes to remove these 
contaminants and produce environmentally safer treated wastewater (or 
treated effluent). Further, the STP is one of the requirements for occupancy 
permits, both in the 23-Storey PSA Building and 8-Storey CRS building. 
 

2.0 GENERAL SCOPE 
 

The scope of works is the design and construction of the waste water 
treatment plant, including the operation and maintenance, as follows:  
 
a. Preparation of detailed design of the sewage treatment plant (STP) which 

should  meet  all  relevant  Philippine  Standards  and international safety 
standards including but not limited to the Effluent Standards of DENR, 
Occupational Safety  and  Health  Code,  National  Structural  Code  of  
the  Philippines,  Philippine Electrical Code, National Plumbing Code, etc. 

b. Secure necessary permits for the design, build, and maintenance of the 
STP 

c. Site preparation included the necessary flood protection works 
d. Construction of the STP to perform an adequate treatment of waste waters  
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e. Design and construction of waste water pumping stations 
f. Design and construction of a main collector (sludge) 
g. Provision of necessary personnel for the 24/7 operation and maintenance 

of the PSA STP for a period of five years or until contract termination 
h. No less than eight months prior to the Contract Completion Date, the 

Contractor shall prepare and deliver to the Employer for its approval a 
training plan for the operation and maintenance  

i. Training and monitoring of plant’s personnel  
j. Provision of a two (2) mini-vacuum truck with driver and required 

personnel for five years 
k. Provision of solar power for the use of the electricity requirements of the 

STP operation and maintenance 
l. Provision of viewing deck for public and educational purposes. 

 
2.1 CONSTRUCTION PHASING 
 
 STP system considered for this project is the Sequential Batch Reactor (SBR) 

or provide/present technologies most appropriate for the local needs, 
institutional capacities, environment, sustainability, and operation and 
maintenance capacities process technology which is designed as a 
centralized STP capable to handle the water generation of estimated PSA 
Complex population per day. 

 
 Construction of all facilities shall be completed, delivered, and passed the 

testing commissioning within a maximum of nine (9) months from receipt of 
the Notice to Proceed. 

 
 
2.2 QUALITY 
  
 All facilities under this section shall be (1) of the design and manufacture that 

have been used in similar applications; and (2) demonstrated to the 
satisfaction of the Owner that the quality is equal to or better than the 
equipment specified herein.  The equipment are guaranteed against defects in 
workmanship, materials and operation for a period of not less than five (5) 
years. 

 
2.3 PROCESS GUARANTEE  
 
 The Contractor guarantees that the process and output pass and compliant 

with the Department of Environment and Natural Resources (DENR) effluent 
standards, DENR Administrative Order (DAO) 2016-08 and any other existing 
environmental laws and regulations, for the plant’s lifetime as shown in 
Section 1.06 of this Specification.  

 
The Contractor shall also comply with the DENR standard, Energy Efficiency, 
Minimal Sludge Volume, Minimal Chemical Usage, Odor Control and Future 
Proof.  
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2.4 INFLUENT CHARACTERISTICS 
 
 The proposed Sewage Treatment Plant is designed to handle the wastewater 

having the following characteristics: 
 

Total Suspended Solids (TSS)   300 mg/L 
Biochemical Oxygen Demand (BODs)  300 mg/L 
Chemical Oxygen Demand (COD)   500 mg/L  
Total Kjeldahl Nitrogen (TKN)      50 mg/L 
Oil and Grease     50 mg/L 
pH       6.5 – 8.5 
Color       200 PCU 
Total Coliform, MPN/100 ml    107 to 108 

 

 The Sewage Treatment Plant shall also be able to handle other parameters 
not listed above but considered intrinsic in domestic flow (e.g. acids, cleaning 
agents, solvents, etc.) 

 
 
2.5 EFFLUENT DISCHARGE REQUIREMENTS 
 
 The quality of sewage to be treated in the central treatment plant, and where 

the effluent is to be discharged to the nearby water body, shall have 
characteristics not to exceed parameters specified below.  Other parameters 
not listed below shall pass DENR Standards for Class “C” Inland Water as 
stipulated in DAO No. 2016-08. 

 
  Biochemical Oxygen Demand (BOD5)  50 mg/L 
  Chemical Oxygen Demand (COD)   100 mg/L 
  Total Suspended Solid (TSS)    100 mg/L 
  Oil and Grease     5 mg/L 
  Surfactants (MBAS)     15.0 mg/L 
  pH       6.0 – 9.5 
  Color       150 PCU 
  Total Phosphorous     Nil 
  Total Coliform      <10000MPN/100 

ml 
  Fecal Coliform      400 MPN/100mL 
  Ammonia      0.5mg/L 
  Nitrates as NO3 – N     14mg/L 
  Phospates      1mg/L 
 
 
2.6 DESIGN FLOW RATES 
 
 The main consideration for the general design are Average Design Flow of 

530 cubic meters per day based on 12,000 population and Wastewater 
Quality based on behavior of the community and how water is used.   
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 A brief description of the treatment process is presented in the succeeding 

sections.  
 
 
3.0 DESIGN AND BUILD 
 

The succeeding discussions and the general specifications shall be the 
minimum plant requirement which shall be the basis for evaluation and 
acceptance of work and supply of materials and equipment.  The construction 
of STP shall comply with the requirements of the DENR, Laguna Lake 
Development Authority (LLDA), and other concerned agencies. 

 
 
The design should also consider the elevations and sewer line of the 8-Storey 
CRS Building and with necessity of putting up the required number of 
chambers.  
(See Annex A- Lay-out of the Sewer Line Connection of the 8-Storey CRS 
Building) 

 
 
3.1 SEWAGE TREATMENT PLANT UNIT PROCESSES DESCRIPTION  
 
 The designed sewage treatment plant process units will consist of bar screen, 

lift station, equalization tank, Sequential Batch Reactor (SBR), chlorine 
contact chamber and aerobic sludge digester and provision for sludge 
dewatering equipment. 

 
 The proposed sewage treatment plant will consist of complete physical, 

chemical and biological processes. 
 

i. The physical treatment facilities are composed of screens, lift station and 
equalization. 

ii. The biological treatment facility consists of sequencing batch reactors. 
iii. The chemical treatment consists of chlorine for disinfection and other 

chemical needed for phosphate removal. and 
iv. The sludge treatment consists of aerobic sludge digester and dewatering 

equipment. 
 

A brief description of the treatment processes is presented below.   
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3.1.1 SCREENING.   
           Raw sewage from the building will be collected through a sewer system that 

converges at the inlet box of the sewage treatment plant.  Sewage is then 
passing through bar screens where large objects such as rags, paper, 
plastics, metals and the likes will be removed.  These objects, if not removed, 
may damage the pumps and sludge removal equipment, hang over weirs, and 
block valves, nozzles, channels, pipelines and appurtenances, thus creating 
serious plant operation and maintenance problems. 
 

a. COARSE SCREENING. It remove large solids, rags, and debris 
from wastewater, and typically have openings of 6 millimeter (0.25 
inch) or larger. Types of coarse screens include mechanically and 
manually cleaned bar screens, including trash racks. 

 
b. FINE SCREENING. Typical opening sizes for fine screens are 1.5 

to 6 mm (0.06 to 0.25 in). Very fine screens with openings of 0.2 to 
1.5 mm (0.01 to 0.06 in) placed after coarse or fine screens can 
reduce suspended solids to levels near those achieved by primary 
clarification. 

 
3.1.2   GRIT REMOVAL. Removal of grit prevents unnecessary abrasion and 

wear of mechanical equipment, grit deposition in pipelines and 
channels, and accumulation of grit in anaerobic digesters and aeration 
basins.   

  
3.1.3 LIFT STATION. The effluent from the bar screen shall be stored in the 

lift station, where two units transfer pumps are installed and operated 
on a One duty, One Standby mode. The lifted sewage are stored in the 
Equalization tank. 

 
3.1.4 EQUALIZATION TANK.  The tank shall balance the erratic flow 

condition and characteristics to minimize shock loading.  The tank shall 
be provided with aeration system to maintain the tank in aerobic 
condition and to balance the incoming flow and characteristics. 

 
 The tank shall be equipped with two alternating non-clog submersible 

pumps responsible for pumping the sewage to the SBR tank during 
static-fill condition.  The equalization tank shall be provided with three 
float switches complete with protective sleeves and stainless steel 
support.  Sewage shall be fed to the two SBR tanks alternately via 
Programmable Logic Controller (PLC). 
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3.1.5 SEQUENTIAL BATCH REACTOR.  The sewage shall be treated in a 
sequential batch reactor (SBR) – activated sludge process.  The SBR 
tank’s operation which is controlled by a programmable logic controller 
is divided in four discrete periods, namely:  fill, react, settle and decant.  
The process begins with non-aerated fill stage that features high food 
to micro-organisms ratio and a selector effect that favors both the 
growth of flock forming bacteria over the filamentous bacteria.  The 
blower is then allowed to operate during fill stage where the fluctuating 
sewage characteristics are equalized.  Partial oxidation of organic 
matter and nitrification also occur during this stage.  Biomasses are 
also produced.  The operation of blowers is continuously operated 
during the react stage until all organic matters have been completely 
stabilized.  The blower stops after completion of react stage and the 
biomass formed are allowed to settle at predetermined period of time.  
This is known as the settle stage.  Supernatant liquor at the upper layer 
of the settled sludge is then decanted using a vacuum operated 
decanter or any other applicable decanter in order not to disturb 
surface water.  The whole system is time-operated and controlled using 
a programmable logic controller (PLC). 

 
 Air is supplied from the air blowers through the diffusers installed at the 

bottom of the aeration tanks.  Air application shall be designed to 
distribute air throughout tank length uniformity. 

 
 Minimum of two SBR tanks must be provided. Each SBR tank shall  

comprised of a complete assembly of concrete basin, air diffusers, air 
feed pipes, aeration blower equipment, mixing equipment, decanting 
and sludge wasting mechanisms.  Each diffuser assembly shall be 
arranged in such a manner that it is easy to service and positive 
diffusion for both regulation and complete shutoff of the air supply is 
achieved. 

 
 Each air blower shall be located in an enclosed facility with zero noise. 

Each air blower shall be of the positive displacement type and 
complete with all necessary accessories.  The accessories shall 
include, but shall not be limited to, alarm circuits, control panel, check 
valve, butterfly valves, manometer (calibrated to read 0-70 kN/m2, and 
suitable for wall mounting),  intake silencer and discharge silencers of 
sufficient capacity to handle the air requirements with unreasonable 
drops.  

 
3.1.6 CHLORINE CONTACT CHAMBER.  Decanted sewage from the SBR 

shall be disinfected in the chlorine contact chamber.  The chlorine 
contact chamber shall be provided with baffles to avoid short circuiting 
of flows.  Enteric micro-organisms associated with various waterborne 
diseases contained in the sewage shall be removed. 
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 Liquid sodium hypochlorite solution (NaOCl) shall be diluted to 1% 
solution and diffused to the chlorine contact chamber over 24 hours 
period.  Treated effluent from the chlorine contact chamber shall be 
pumped to the storm drainage system or nearby water body.  Treated 
effluent may also be used for non potable water e.g. irrigation, fire 
reserve, toilet flushing, cleaning of vehicles, etc., as appropriate. 

 
 The Contractor shall furnish and install chlorine contact tank, chlorine 

diffusion equipment, HTH batch tank, and dosing pump. 
 
3.1.7 DECANT MECHANISM.  The decant mechanism shall be designed to 

remove clarified effluent from the basin without washout of settling or 
settled sludge.  A special decanter equipped with solid exclusion 
mechanisms shall be supplied by the SBR system supplier.  The 
decanter shall be air operated in order not to include mixed liquor from 
entering the decanter during mixing, reacting or settling sequences.  
The accumulation of solids in the decanter header shall not be allowed.  
The decant unit shall be stationary and shall consist of an air pressure 
chamber.  All mounting brackets and hardware shall be made of 
stainless steel materials. 

 
3.1.8 LEVEL DETECTORS.  One level sensor with 4-20 mA signals shall be 

supplied for each SBR tank.  Level detectors shall not be affected by a 
change in air temperature and the fouling of silt or sludge. 

 
 Level sensors shall be of the differential pressure type, non-invasive 

and suitable in hostile environment.  Each sensor shall be 
independently adjustable and shall provide a distant signal at the 
selected level. 

 
3.1.9 CONTROLS.  The operations of the equipment and sequence control 

of the SBR shall be carried out by programmable logic controller (PLC).  
The PLC shall be equipped with mechanism to detect and signal any 
equipment failure and shall automatically take action.  Water levers in 
the SBRs shall be controlled by differential pressure level sensors 
connected to the PLC.  Float switches shall be provided as backup 
level detectors for the SBR basins influent and effluent wet wells.  The 
master control panel shall be provided for automatic or manual control 
of the wastewater treatment system.  The central panel shall be 
weatherproof and suitable for hostile environment. 

 
 The PLC shall be of the design and construction that will last for at 

least five (5) years period.  It shall be manufactured by a company with 
at least five years’ experience in this undertaking. 

 
 The panel shall be NEMA 4 enclosure and provided complete with all 

breakers relays, transformers and supplementary contacts as noted 
herein. 
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 The programmable controller shall be provided with a keypad and 
display no less than 4 lines X 20 characters to enable the operators to 
easily adjust all cycle times and sequences efficiently.  The 
programmable controller shall have sufficient memory for automatic 
control of the process described herein and shall include an additional 
free memory capacity of 25%. 

 
 All panel control items shall be accessible from the front face of the 

panel. 
 
 The panel face shall be provided with a “Manual, Off, Automatic” 

selector switch for each blower, pump, valve and decanter.  The control 
panel shall be equipped with one pilot light assembly for each motor.  
Light shall be wired in parallel with the related motor starter to indicate 
that the motor is running. 

 
 The control panel shall be equipped with circuitry to shut down the 

pump motor when required to protect the pump from damage caused 
by excessive humidity or temperature. 

 
 A thermostat and signal relay shall be mounted on each pump to detect 

the rise and fall of motor temperatures.  If the pump temperature shall 
rise to a level which could cause damage to pump, the thermostat shall 
cause the signal relay to drop “out” the motor starter. An indicator 
visible in front of control panel shall indicate that the pump motor has 
been stopped due to high temperature condition.  The pump shall 
remain locked out until the pump has completely cooled and the circuit 
has been manually reset.  Automatic reset of such circuit shall not be 
allowed. 

 
 All internal devices such as operating buttons, selector switches, run 

lights and other devices shall be clearly marked and identified as to its 
application.  Identifying numbers shall be in white with black color 
background engraved in nameplates and shall be permanently 
mounted in front of the panel.  The process diagram shall be indicated 
and posted with the controller system. 

 
 The control systems shall be provided with a pre-programmed control 

sequences for Fill, React, Settle, Decant, Sludge Wasting and Idle.  
The control system shall also allow the operator to vary any of the 
preprogrammed cycle lengths and to start/stop the air blowers in the 
react cycle during the periods of low oxygen demands. 

 
 In the event of a control failure, the SBR shall automatically switch to 

level operation.  When the control system is returned to service, 
operator changes shall remain in effect. 
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 Panel writing shall be type MTW, sized per applicable codes and 16 
gauge minimum wire size.  Wiring terminal blocks shall be tubular 
clamp type thermoplastic rated 300V. No more than two wires shall be 
allowed to terminate at any one terminal. 

 
 Pilot lights shall be shipped completely factory-wired, assembled and 

factory-tested. 
 
 A dissolve Oxygen (DO) meter shall be provided in the SBR Basin 

interfaced with the PLC and variable speed drive controller of the 
blower motors. 

 
3.1.10 FLOW MEASUREMENT.  The influent or effluent wastewater shall be 

provided with measuring devices such as electronic transducers that 
can be read/accessed from the programmable logic controller (PLC).  
An ultrasonic water level indicator shall be installed in the upstream of 
the bar screen and another one in the downstream before the V-shape 
wire for flow measurement. 

 
3.1.11 AEROBIC SLUDGE DIGESTER.  Excess sludge generated from the 

SBR tank shall be stored and stabilized in the aerobic digester.  
Aerobic digestion is a method of sludge stabilization in an open tank.  
Microbiological activity beyond cell synthesis is stimulated by the 
aeration, oxidizing both the biodegradable organic matter and some 
cellular material into CO2, H2O and NO3. 

 
 The aerobic digester shall be provided with aeration system.  Aerobic 

system shall consist of coarse air bubble diffusers or approved equal, 
diffusers piping, and aeration blower equipment. The air diffusers are 
connected to the air blower, separate from the air blowers used in the 
aeration tank. 

 
 
     3.2 SCOPE OF WORKS AND SERVICES 
 

3.2.1 DESIGN AND BUILD 
 

a. GENERAL 
 

1) Winning bidder shall conduct a geotechnical study of the site where 
the STP will be constructed for structural design requirement; 

 
       Construction of the civil works which include intake structure, site 

layout, earthworks, concreting works and interface works with 
incoming site utilities, structural, mechanical, electrical and 
instrumentation  components of the plants. 
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2) Construction of all plumbing, mechanical, electrical and 
instrumentation components of the plant including solar panels to 
be used in the operation. 
 

3) Provide for the design, delivery, installation and commissioning of 
the treatment plant facilities including required accessories, and 
appurtenant structures based on the given design criteria. 

 
4) Provide the electrical lighting and equipment control system that 

may be required for the full operation of the plant by the General 
Contractor. 

 
b. WORKS INCLUDED.  Works and services include, but are not 

limited to, the following: 
 

1) Provide plant excavation and backfill, ground improvement, 
concrete structures, equipment, machinery piping, valving, 
ventilation system, instrumentation, power supply, hook up, space 
for simple laboratory testing, comfort room with shower, wash basin, 
etc. 
 

2) Fabrication, assembly and start-up of the equipment, machinery, 
piping, valving, instrumentation, etc. 
 

3) Provision of a complete schedule listing of all tests, test procedures 
and timing of tests. 
 

4) Submission of all contractual documents as defined under 
“Documents Submittal”. 
 

5) Provide isolation valves at the inlet and exit channels of all tanks 
may be suitable for the water treatment plant. 
 

6) Provide suitable finishing for plant’s blower/office/laboratory room, 
including doors, windows, lighting, ventilation, louvers, sinks, 
painting, etc.  Submit plans for Owner’s approval.  Office/laboratory 
room shall be air-conditioned. 
 

7) Supply of STP laboratory apparatus and equipment.  Below are the 
basic sampling equipment and monitoring devices. 

 
a) Sampling only 

 Ice chest 

 15 pcs. 1-gal Plastic Container 

 15 pcs. 50ml Glass Container 
 

b) Portable pH probe meter 
c) D.O. portable meter 
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d) Settleable Solids 

 Imhoff cone with rack 
 

e) Sludge Volume Index 

 2 plastic 2000 ml. size graduated cylinder 

 1 Set Beakers (1000 ml, 500 ml, 250 ml, 100 ml) 

 1 Set Pipets (100 ml, 50 ml, 5 ml, 1 ml, 0.1ml) 

 1 Set Stirring Rods 
 

8) Preparation and submission of arrangement drawings showing all 
plant and equipment, foundations, supports and location of all 
fixations and anchoring devices. 

 
 

3.2.2 DOCUMENTS SUBMITTAL. The Contractor shall submit or indicate 
details of his bid which shall include, but shall not be limited to the following 
requirements;  

 
a. Preliminary Conceptual Design Plans in accordance with the degree of 

details specified in the Terms of Reference (MPSS) ; 
 

Design and construction methods;  
 

NOTE: Emphasis shall be made on the construction methods that 
best befit the cost and compressed duration of the project. 
Prefabricated and/or modular construction systems, with a proven 
track record and history of past projects, may only be accepted after 
passing a thorough evaluation. 

 
b. Construction Schedule 
c. Schedule and S-Curve 
d. Program Evaluation and Review Technique/ Critical Path Method 

(PERT/CPM) 
e. List of design and construction personnel to be assigned to the contract 

to be bid, with their complete qualification and experience data. 
f. Manpower Schedule, weekly or monthly, for skilled or non-skilled 

workers, including the Project Manager, Project Engineers, Material 
Engineers, and Foreman  

g. Equipment Utilization Schedule, weekly or monthly for the minimum 
requirement required for the contract  

h. Construction Safety and Health Program of the Contractor specific to 
the contract to be bid, in accordance with DOLE Order No. 13.  

i. Affidavit of Compliance to Specifications of Finishes and Materials and 
Scope of Works 
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 4.0  OPERATION AND MAINTENANCE OF THE STP (FOR A PERIOD AT 
LEAST FIVE (5) YEARS) 

  

The Contractor shall provide all the necessary personnel for the 24/7 
operation and maintenance of the PSA Sewage Treatment Plant.  The scope 
of services under this Contract shall be rendered for a period of FIVE (5) 
YEAR or until Contract Termination.  

Under this Contract, the Contractor shall:  

a. Operate and maintain the Works; 
b. Abstract raw water from the designated source(s); 
c. Treat the raw water to the standards 
d. Supply treated water to the Employer in the quantity requested by the 

Employer, (provided that the requested volume does not exceed the 
specified capacity of the Works); 

e. Treat, store and safely dispose of sludge and other screenings 
materials; 

f. Carry out monitoring, sampling, testing and reporting in accordance 
with the approved Water Quality Testing Plan; 

g. Undertake all preventive and routine maintenance, including repainting 
of buildings and other structures in accordance with the Contractor’s 
maintenance management program; 

h. Plan and carry out all necessary asset replacement; 
i. Procure at its own expense all things necessary to operate and 

maintain the Works including labour, plant, equipment, electricity, 
stand-by power, chemicals, materials, and spare parts; 

j. Fence and secure the Works and prevent unauthorized access; 
k. Maintain the site in tidy condition and take measures to control 

potential environmental nuisance, including but not limited to, odours, 
litter, pests, insects, rodents and birds; 

l. Develop and manage programs to train and advance the skills of the 
Contractor’s Personnel; 

m. Provide familiarity training to nominated staff of the Employer and 
Employer’s Representative; 

n. Carry out all management, financial and administrative responsibilities 
relating to the Works, 

o. Manage complaints from the public; 
p. Provide periodic reports on the operation and performance of the 

Works. 
 

The Contractor shall ensure that the necessary license or consent issued by 
the regulatory authorities is secured and the minimum standards specified in 
the Schedule of Performance Standards are met. 
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The Contractor shall at all times operate and maintain the Works in 
accordance with the approved Environmental Management Plan and 
approved Contractor’s Documents including the: 

 
a) Operating and Maintenance Manuals  
b) Emergency Response Plan  
c) Water Quality Testing Plan 
d) Health and Safety Manual 
e) Quality Assurance Manual 

The Contractor shall: 
a) Ensure that its operating and maintenance procedures follow good health and 

safety practice; 

b) Ensure that the Works is maintained at all times in a safe condition. 

c) Train all its staff on health and safety issues in accordance with the Health 
and Safety Manual and the Staff Training Plan; 

d) Provide for all staff and visitors the necessary protective and safety equipment 
and clothing. 

e) Provide all necessary safety and first aid equipment. 

4.1  Maintenance requirements 

       
       a. General maintenance provisions 

 
1) The Contractor shall carry out maintenance of STP and equipment in 

accordance with the manufacturers’ recommendations and the Operation and 
Maintenance manuals. The specification of spare parts, in terms of the materials 
used and the quality of manufacture shall be in accordance with the 
recommendations of the original manufacturer. 

2) The Contractor shall ensure that buildings and ancillary structures are kept 
clean and continuously maintained in a proper and orderly fashion. The 
Contractor shall maintain, repair, paint, and replace all structures, building 
elements (including fittings and services), and office furniture as necessary to 
maintain the appearance and functionality of the Works. 

3) Contractor shall maintain outside spaces in a tidy condition and undertake 
maintenance of paved areas, lawn areas, plants, shrubs, bushes and trees. 

 

4.2  Maintenance management system and inventory control 
 
The Contractor shall develop and implement a computerized maintenance and 

inventory  
control system which shall include, but not be limited to: 
 

a. a system for planning and scheduling preventative maintenance  
works; 

b. a system for spare part inventory control; 



PHILIPPINE STATISTICS AUTHORITY 
SEWAGE TREATMENT PLANT (STP) 
Procurement on the Design, Build, and Maintenance (5 years) 
__________________________________________________________________________ 

100 

 

c. a system for recording all preventative and reactive maintenance 
undertaken by the Contractor. 

4.3  Measurement and testing during the Operation Service Period 

    a.  General 

  The Contractor shall undertake all monitoring, sampling and testing in 
accordance with: 

1) The minimum frequencies and sampling methods specified in 
these Employer’s Requirements; 

2) The approved Water Quality Testing Plan; 
3) The Environmental Management Plan; 
4) Any additional requirements specified by the applicable 

regulatory authorities. 

       b. Flow measurement 

The Contractor shall monitor and report on: 

1) The volume and rates of flow of raw water abstracted  
2) The volume and rates of flow of treated water delivered 
3) The volume of water used in process. 
4) Meters and flow measurement devices shall be checked and 

recalibrated every two years, or in accordance with the 
manufacturer’s recommendations if more frequent testing is 
recommended. 

        c.Sampling methods and frequencies 

 
The contractor shall regularly collect wastewater samples for effluent testing by 
them or by private laboratories accredited by DENR which may be contracted for 
this project. They shall, likewise, perform routine on-site tests to monitor the 
proper operation of the STP. 
 

d. Measurement of noise 

The contractor shall ensure that the air blower shall be located in an 
enclosed facility with zero noise. 

e. Third party validation of results 

In order to check and validate the Contractor’s laboratory results, the 
Employer’s Representative may at any time: 

1) authorize third parties to take samples and undertake independent 
testing on its behalf; and  

2) require the Contractor to take samples on its behalf and to have 
such samples tested at an independent laboratory. 
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4.4 Requirements during the Operation Service Period 

      a. Information to be notified immediately 

The Contractor shall immediately notify the Employer’s Representative in 
the event of the following: 

a) A major breakdown of the Works; 

b) A major accident or pollution incident; 

c) A breach of water standards that creates risks to public health. 

       b. Monthly progress report 

Within 7 days of the end of each calendar Month, the Contractor shall submit 
a monthly report to the Employer’s Representative summarizing the technical 
performance, staffing and operation and maintenance of the Works. The 
layout of the reports and other general requirements shall be discussed and 
agreed with the Employer’s Representative.  

The Monthly report shall include: 

a. Water production statistics (volumes abstracted, used in process, and 
supplied); 

b. Water quality test results; 

c. Details of quantities and quality of sludge and other waste materials 
and records of delivery to disposal site; 

d. Plant and Works outages;  

e. A summary of compliance with the Performance Standards; 

f. Records of consumption of electricity and chemicals; 

g. A summary of Plant and equipment repair, overhaul, and replacement 
activities undertaken in the Month; 

h. asset replacement undertaken under the Asset Replacement Fund; 

i. a report on exceptional events, emergency operations, and accident 
statistics during the Month; 

j. a summary of complaints received from the public; 

k. a program for major Plant maintenance and asset replacement for the 
following three Months; 

l. Any other data reasonably requested by the Employer’s 
Representative.  

 
The Monthly report shall be submitted in electronic and hard copy form only.  
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       c. Annual report 

The Contractor shall, each year, prepare and submit an Annual report 
summarizing the Contractor’s performance of the Operation Service in the 
previous year. The format and scope of the Annual report shall be discussed 
and agreed in advance with the Employer’s Representative. The reports shall 
summarize the data provided in the Monthly reports.  

The timing of annual reports (for instance, whether they should be aligned to 
Calendar years or Contract year) shall be as specified by the Employer’s 
Representative. The Annual report shall be submitted no later than 28 days 
following the end of the reporting year. 

         d. Documents to be held on site during the Operation Service Period 

The Contractor shall at all times hold the following documentation on Site 
during the Operation Service Period:  

a) Contractor’s Documents (Design-Build); 

b) Contractor’s Documents (Operation Service); 

c) Environmental Management Plan; 

d) Commissioning testing records and Commissioning Certificate; 

e) SCADA records, sampling and testing records, calibration records, 
incidence and failure records, and safety records; 

 

5.0 PERSONNEL REQUIREMENTS FOR THE DESIGN, BUILD, AND 
MAINTENANCE 
The following manpower requirements shall be assigned for the “Project”:  

 

5.1  Design Stage 

a. Design Architect  

b. Structural Engineer 

c. Electrical Engineer 

d. Electronics Engineer 

e. Mechanical Engineer 

f. Sanitary Engineer 

 

       1.2  Build/Construction Stage 
a. Project Manager/Engineer 

b. Project Engineer/Architect 

c. Materials Engineer 

d. Electrical Engineer 

e. Electronics Engineer 
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f. Mechanical Engineer 

g. Sanitary Engineer 

h. Foreman 

i. Safety Officer 

       1.3 Operation and Maintenance 
a. One (1) Supervisor 
b. Three (3) STP Operators 
c. One (1) Utility Crew 
d. One (1) Pipe Cleaner Truck Operator 
e. One (1) Vacuum Truck Operator 

 
a) The bidder undertakes to employ the existing service personnel of the 

current service contractor who may be recommended by PSA. 
 

b) Cost of STP personnel services and training requirements for the 
Operation and Maintenance shall be shouldered by the contractor for the 
period of five (5) years. Wages and benefits of personnel shall be 
consistent with existing laws, rules and regulations. 
 

c) All STP personnel that shall be designated by the Contractor under this 
Contract must be physically fit, as evidenced by a valid medical certificate 
issued after undergoing a thorough medical examination.  
 

d) The assigned STP personnel for the operation and maintenance shall 
report to work twenty four (24) hours in three shifts per day, for a period of 
five (5) years.  The number of days and/or hours of work per day may be 
extended during emergencies, special occasions and as may be 
necessary, subject to compensation. 
 

e) All extra hours for work (overtime) shall be subject to the approval by PSA. 
 

f) All STP personnel shall be subject to the security, safety and health 

requirements under existing laws, rules, and regulations prescribed by 

competent government agencies and of the PSA. 

 

g) Selection of the STP personnel shall be jointly selected by PSA and the 

contractor  

 

5.4  Contractor’s Staff and Expertise  
       General 

 
The Contractor’s Personnel shall have qualifications and experience consistent with 
the requirements specified in the table below. 
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a. Qualifications and Experience – Design Stage 
 
The key professionals and the respective qualifications of the DESIGN 
PERSONNEL shall be as follows: 

 

Position Qualifications and 
Experience required 

Design 
Architect 

The Design Architect must be duly-licensed with at least ten 
(10) years of experience in the design of residential, academic 
or institutional facilities, and shall preferably be 
knowledgeable in the application of Green Design Technology 
in construction. 

Structural 
Engineer 

The Structural Engineer must be a duly-licensed Civil 
Engineer with at least ten (10) years of experience in 
structural design and shall preferably be knowledgeable in the 
application of Green Design Technology in construction. 

Electrical 
Engineer 

The Electrical Engineer must be a registered Professional 
Electrical Engineer with at least five (5) years of experience in 
the design of lighting, power distribution and preferably 
knowledgeable in developments in emergent efficient lighting 
technologies and energy management.   
 

Electronics 
Engineer 

The Electronics Engineer must be a registered Professional 
Electronics Engineer with at least five (5) years of experience 
in the related field knowledgeable in communication systems 
(specifically structured and local area network cabling, PABX), 
building management systems. 
 

Mechanical 
Engineer 

The Mechanical Engineer must be a Professional Mechanical 
Engineer with at least five (5) years of experience in HVAC 
and fire protection systems and preferably knowledgeable in 
emergent, alternative energy-efficient HVAC technologies. 
 

Sanitary 
Engineer 

The Sanitary Engineer must be duly-licensed with at least five 
(5) years of experience in the design of building water supply 
and distribution, plumbing, and preferably knowledgeable in 
waste water management/treatment, and emergent, 
alternative effluent collection and treatment systems, and 
DENR AO 36 s. 2004 (DAO 92-29 “Hazardous Waste 
Management). 
 

 
The key professionals listed are required. The DESIGN & BUILD 

CONTRACTOR may, as needed and at its own expense, add additional 
professionals and/or support personnel for the optimal performance of all 
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Architectural and Engineering Design Services, as stipulated in these Terms of 
Reference for the PROJECT. Prospective bidders shall attach each individual’s 
resume and PRC license of the (professional) staff. 
 

b. Qualifications and Experience – Construction Personnel 
 
The key professionals and the respective qualifications of the CONSTRUCTION 
PERSONNEL shall be as follows: 

Position Qualifications and 
Experience required 

Project 
Manager/ 
Engineer 

The Project Manager shall be a licensed architect or engineer 
with at least ten (10) years relevant experience on similar and 
comparable projects in different locations. The Project 
Manager should have a proven record of managerial 
capability through the directing/managing of major civil 
engineering works, including projects of a similar magnitude. 

Project 
Engineer/ 
Architect 
 

The Project Engineer/Architect shall be a licensed architect or 
engineer with at least five (5) years of experience in similar 
and comparable projects and shall preferably be 
knowledgeable in the application of rapid construction 
technologies. 

Materials 
Engineer 
 

The Materials Engineer must be duly accredited with at least 
five (5) years of experience in similar and comparable projects 
and shall preferably be knowledgeable in the application of 
rapid construction technologies. 

Electrical 
Engineer 
 

The Electrical Engineer must be a registered Professional 
Electrical Engineer with at least five (5) years of experience in 
the design of lighting, power distribution and preferably 
knowledgeable in developments in emergent efficient lighting 
technologies and energy management.   

Electronics 
Engineer 
 

The Electronics Engineer must be a registered Professional 
Electronics Engineer with at least five (5) years of experience 
in the related field knowledgeable in communication systems 
(specifically structured and local area network cabling, PABX), 
building management systems. 

Mechanical 
Engineer 
 

The Mechanical Engineer must be duly-licensed with at least 
five (5) years of experience in similar and comparable projects 
in the installation of HVAC and fire protection. 

Sanitary 
Engineer 
 

The Sanitary Engineer must be duly-licensed with at least five 
(5) years of experience in similar and comparable projects in 
the installation of building water supply and distribution, 
plumbing. 
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Foreman 
 

The Foreman must have at least five (5) years of experience 
in similar and comparable projects and shall preferably be 
knowledgeable in the application of Green Building 
technologies. 

Safety Officer 
 

The safety officer must be an accredited safety practitioner by 
the Department of Labor and Employment (DOLE) and has 
undergone the prescribed 40-hour Construction Safety and 
Health Training (COSH). 

 
 

c. Qualifications and Experience – Operation and Maintenance 
  

Position Qualifications 
required 

Experience required 

Supervisor 
(Pollution 
Control 
Officer) 

Licensed engineers/chemists with at least two (2) years 
relevant experience in environmental  management  and for at 
least three (3) years in a supervisory position or in a 
responsible position or equivalent experience. 

Three (3) 
STP 
Operators 

College graduate with at least two (2) years relevant 
experience in environmental management  and has 
undergone 24-hours of relevant trainings  

One Utility 
Crew 

College graduate with one year of related experience. 

One (1) Pipe 
Cleaner 
Truck 
Operator 

College graduate with one year of related experience. 

One (1) 
Vacuum 
Truck 
Operator 

College graduate with one year of related experience. 

 
 
6.0 SCHEDULE OF ACTIVITIES 
 
 The schedule for the STP project will be nine months consisting of pre-

construction, construction and commissioning phases (Figure 1). 
 
 The pre-construction phase will be done in one month period to cover 

activities in preparing STP detailed engineering design and project 
mobilization. 

 
 The construction phase for civil works, mechanical, electrical and STP 

equipment installation will be done in six months while equipment testing and 
commissioning of STP facilities will be undertaken for two months. 
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Figure 1 
SCHEDULE OF ACTIVITIES 
 PROPOSED SEWAGE TREATMENT PLANT 
 
 

 
ITEMS 

 

1 2 3 4 5 6 7 8 9 onwards 

Eng’g Design           

Civil Works           

Mechanical 
Works 

          

Electrical Works           

Test Run           

Commissioning           

Operation and 
Maintenance 

 Until 5th yr 
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7.0  PROPOSED LOCATION OF THE STP 
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8.0 FINANCIAL PROPOSAL 
 

ITEM DESCRIPTION QUANTITY BID PRICE 

PRE-CONSTRUCTION 

1. General Requirement 

 STP treatment process flow sheet 

 Structural Plans 

 Electrical Plans 

 Mechanical Plans 

 Mobilization 

 Permit & Licences 

 Bonds and Insurances 

 Safety Requirement 

 Temporary Requirement 

  

CONSTRUCTION PHASE 

2. Civil Works 

 All civil works component of the 
STP including excavation, 
backfilling, reinforced steel works, 
concrete works, structural works, 
painting, water proofing, etc. 

  

3. Equipment Supply & Installation 

 2 Units Lift Pumps 

 2 Units Screens 

 2 Units Rotary Blowers 
(Equalization) 

 2 Units Rotary Blowers (Aeration) 

 2 Units Equalization Transfer 
Pumps 

 2 Units Froth Spray System 

 2 Units Waste Sludge Pump 

 2 Units Sludge Transfer Pumps 

 Chlorination system 

 Coarse Bubbles Diffusers 

 Fine Bubbles Diffusers 

 2 Vacuum mini-truck 

  

4. Mechanical Works (STP) 

 Stainless Steel Pipes (SS304) 

 Valves 

 Fittings 

 Miscellaneous Metals 

 Locally Fabricated Decanter 

  

5. Electrical & Instrumentation Works 

 Water Level Switches & Controllers 

 Motor Control Center 
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 Wirings & Conduits 

 PLC & SCADA 

 Solar power installation 

COMMISSIONING PHASE   

6. Biological Set-up 

 Introduction of Seed Sludge 

 Training of Operators 

 Laboratory Testing Fees 

 Operation & Maintenance Manuals 

 Assistance in the Acquisitions of 
“Discharge Permit” 

 Five Year Operations (Process 
Proving) 

 

  

Project Cost  Php50,000,000 

Contractor’s Tax   

TOTAL PROJECT COST  Php50,000,000 

 
AMOUNT IN WORDS: 
           Approved Budget Cost of Fifty Million Pesos only (Php50,000,000.00) 

___________________________________________________________________ 
 
9.0 TERMS AND CONDITIONS 
 

a. Pricing 
 
The quoted price is valid until the end of ________. 
The quoted price is based on delivery job-site. 
 

b. Inclusions 
 

EQUIPMENT SUPPLY AND 
INSTALLATION 

QUANTITY 

Lift Pumps 2 units 

Mechanical Bar Screens 2 units 

Sewage Transfer Pumps (Equalization Tank) 2 units 

Sludge Transfer Pumps (Aerobic Digester) 2 units 

Sludge Pump (SBR Tanks) 1 unit 

Air Blowers (EQ and Aerobic Sludge 
Digester) 

2 units 

Air Blowers (SBR Tanks) 2 units 

Froth Spray (SBR Tanks 2 sets 

Fine Bubbles Diffusers (SBR Tank) 1 lot 

Coarse Bubbles Diffusers (EQ & ASD Tanks) 1 lot 

Chlorination System 2 sets 

Decanter 2 sets 

Dewatering Equipment 1 set 
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Mini-vacuum Truck 2 units  (capacity) 

MECHANICAL WORKS  

All pipe works, fittings, pipe support, valves, 
miscellaneous metals, painting and 
consumables 

1 Lot 

  

ELECTRICAL & INSTRUMENTATION 1 Lot 

WORKS  

Conduit, support, wire tray, accessories, 
Motor Control Center, level control switches 
and consumables, PLC 

 

Installation of solar power 1 lot 

COMMISSIONING WORKS 1 Lot 

Biological set-up, training of operators, 
preparation of Operation and Maintenance 
Manual, laboratory fees, seed sludge, 
assistance in the acquisition of Discharge 
Permit from LLDA and one (1) year operation 
of the STP 

 

 
 

c. Exclusions 
  
Power and water supply during fabrication, testing and installation. 
Feeder lines from tapping point to STP MCC 
 

d. Delivery Schedule 
 
Detailed drawing submitted within 30 days after issuance of Notice to Proceed. 
 
Refer to Figure 1 of Section 4.0 Schedule of Activities 
 

e. Warranty 
 
All supplied equipment are originally made and covered by five (5) years warranty 
against factory defect.  After sales service on parts is available locally. 
 
Process guarantee of five years 
 

f. Consultancy Services 
 
Five (5) year free consultancy services. 
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Section VII. Drawings 
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Drawing 01.  PSA Complex Site Development Plan 
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Drawing 02. Sewage Treatment Plant Proposed Location 
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Section VIII. Bill of Quantities 
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  ____________________  

IB1 No:  __________________  

 

To:           Philippine Statistics Authority    
Address: 11th Floor, Cyberpod Centris One,  

            EDSA cor. Quezon Avenue 
            Diliman, Quezon City 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and 
Bid Data Sheet, General and Special Conditions of Contract accompanying this 
Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 
information]; 

The discounts offered and the methodology for their application are: [insert 
information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for 
the Bid submission deadline in accordance with the Bidding Documents, and it 
shall remain binding upon us and may be accepted at any time before the 
expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount 
of  [insert percentage amount] percent of the Contract Price for the due 
performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, 
have nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding 
process, other than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers 
for any part of the Contract, has not been declared ineligible by the Funding 
Source; 

                                                 
1
 If ADB, JICA and WB funded projects, use IFB. 
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(h) We understand that this Bid, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or 
any other Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 
representative of the bidder, and granted full power and authority to do, 
execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for the [Name of Project] 
of the [Name of the Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 
including the Bill of Quantities, shall be a ground for the rejection of our 
bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 
between [name and address of PROCURING ENTITY] (hereinafter called 
the“Entity”) and [name and address of Contractor] (hereinafter called the 
“Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 
identification number of contract] (hereinafter called “the Works”) and the Entity has 
accepted the Bid for [insert the amount in specified currency in numbers and words] 
by the Contractor for the execution and completion of such Works and the remedying 
of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same 
meanings as are respectively assigned to them in the Conditions of 
Contract hereinafter referred to. 

2. The following documents shall be attached, deemed to form, and be 
read and construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in 
the Bidder’s bidding envelopes, as annexes, and all other 
documents submitted (e.g., Bidder’s response to request for 
clarifications on the bid), including corrections to the bid, if any, 
resulting from the Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws 
and/or the Entity. 
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3. In consideration of the payments to be made by the Entity to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants 
with the Entity to execute and complete the Works and remedy any 
defects therein in conformity with the provisions of this Contract in all 
respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of 
the execution and completion of the Works and the remedying of 
defects wherein, the Contract Price or such other sum as may become 
payable under the provisions of this Contract at the times and in the 
manner prescribed by this Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be 
executed the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the 
Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should 
be attached with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D AV I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at 
[Address of Affiant], after having been duly sworn in accordance with law, do hereby 
depose and state that: 
 

1. Select one, delete the other: 

 
If a sole proprietorship: I am the sole proprietor or authorized representative of 
[Name of Bidder] with office address at [address of Bidder]; 
 
If a partnership, corporation, cooperative, or joint venture: I am the duly 
authorized and designated representative of [Name of Bidder] with office 
address at [address of Bidder]; 
 

2. Select one, delete the other: 

 
If a sole proprietorship: As the owner and sole proprietor or authorized 
representative of [Name of Bidder], I have full power and authority to do, 
execute and perform any and all acts necessary to participate, submit the bid, 
and to sign and execute the ensuing contract for [Name of the Project] of the 
[Name of the Procuring Entity] [insert “as shown in the attached duly notarized 
Special Power of Attorney” for the authorized representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full 
power and authority to do, execute and perform any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for 
[Name of the Project] of the [Name of the Procuring Entity], accompanied by 
the duly notarized Special Power of Attorney, Board/Partnership Resolution, 
or Secretary’s Certificate, whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government 
Units, foreign government/foreign or international financing institution whose 
blacklisting rules have been recognized by the Government Procurement Policy 
Board; 
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4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information 
provided therein are true and correct; 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 
authorized representative(s) to verify all the documents submitted; 

 

6. Select one, delete the rest: 

 

If a sole proprietorship: The owner or sole proprietor is not related to the Head 
of the Procuring Entity, members of the Bids and Awards Committee (BAC), 
the Technical Working Group, and the BAC Secretariat, the head of the 
Project Management Office or the end-user unit, and the project consultants 
by consanguinity or affinity up to the third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids 
and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, 
and the project consultants by consanguinity or affinity up to the third civil 
degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring 
Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project 
Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as 
a Bidder: 

a) Carefully examine all of the Bidding Documents; 

b) Acknowledge all conditions, local or otherwise, affecting the 
implementation of the Contract; 

c) Made an estimate of the facilities available and needed for the contract to 
be bid, if any; and 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 
Project]. 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to any 
person or official, personnel or representative of the government in relation to 
any procurement project or activity. 
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ 
at ____________, Philippines. 
     
 _____________________________________ 
      Bidder’s Representative/Authorized 
Signatory 
 
 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at 
[place of execution], Philippines. Affiant/s is/are personally known to me and 
was/were identified by me through competent evidence of identity as defined in the 
2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me 
his/her [insert type of government identification card used], with his/her photograph 
and signature appearing thereon, with no. ________ and his/her Community Tax 
Certificate No. _______ issued on ____ at ______. 
 
 Witness my hand and seal this ___ day of [month] [year].   
 
 
 
     NAME OF NOTARY PUBLIC 
     Serial No. of Commission _______________ 
     Notary Public for _______ until __________ 
     Roll of Attorneys No. __________________ 
     PTR No. ______ [date issued], [place issued] 
     IBP No. ______  [date issued], [place issued] 
 
 
 
Doc. No. _____ 
Page No. _____ 
Book No. _____ 
Series of _____ 
 
 
 
 
 
 
 
 
 
* This form will not apply for WB funded projects. 
 



 

126 

 

Bid-Securing Declaration  

 
(REPUBLIC OF THE PHILIPPINES)  
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
 
Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a 

Bid Security, which may be in the form of a Bid-Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

contract with any procuring entity for a period of two (2) years upon receipt of 

your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 

Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen 

(15) days from receipt of written demand by the procuring entity for the 

commission of acts resulting to the enforcement of the bid securing declaration 

under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 

9184; without prejudice to other legal action the government may undertake.  

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

a. Upon expiration of the bid validity period, or any extension thereof pursuant to 

your request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice 

to such effect, and (i) I/we failed to timely file a request for reconsideration or 

(ii) I/we filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive 

Bid, and I/we have furnished the performance security and signed the 

Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of 
[month] [year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were 
identified by me through competent evidence of identity as defined in the 2004 Rules 
on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert 
type of government identification card used], with his/her photograph and signature 
appearing thereon, with no. ______.  
 
Witness my hand and seal this ___ day of [month] [year].  
 
 
 
 
NAME OF NOTARY PUBLIC 
 
 
  
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____. 
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