



REPUBLIC OF THE PHILIPPINES

PHILIPPINE STATISTICS AUTHORITY

BIDS AND AWARDS COMMITTEE

Bid Bulletin No. 2

02 June 2020

PROCUREMENT OF SUPPLY, INSTALLATION, COMMISSIONING AND MAINTENANCE OF ELEVATORS AT THE 23-STOREY PSA BUILDING WITH ROOF DECK

Please be advised of the changes in the schedule of the bidding activities for this project:

The changes to the **Bidding Documents**, as indicated in the succeeding pages, are being issued pursuant to Section 22.5 of the Revised 2016 Implementing Rules and Regulations of RA 9184.

Except as expressly amended by this Bid Bulletin, all other terms and conditions of the Bidding Documents issued on 02 March 2020 remain unchanged and shall remain in full force and effect in accordance with their terms.

For guidance and information of all concerned.

(Sgd.)

MINERVA ELOISA P. ESQUIVIAS

OIC Deputy National Statistician

BAC Chairperson

JPC/BBB/PCQ/KMJ



Management
System
ISO 9001:2015
www.tuv.com
ID 5108640991



PSA Complex, East Avenue, Diliman, Quezon City, Philippines 1101
Telephone: (632) 8938-5267
www.psa.gov.ph

Reference	Previous Provisions					Amendments				
Section VI. Schedule of Requirements	Item Number	Description	Quantity	Total	Delivered, Weeks/Months	Item Number	Description	Quantity	Total	Delivered, Weeks/Months
		Mobilization and Preparation of Site	1	1	3 Days after receipt of Notice to Proceed		Mobilization and Preparation of Site	1	1	
		Submission and Approval of Detailed Shop Drawings	1	1	12 Days after receipt of Notice to Proceed		Submission and Approval of Detailed Shop Drawings	1	1	
		Delivery of Elevators from Abroad	8	8	250 days after approval of Detailed Shop		Delivery of Elevators from Abroad	8	8	166 Days upon receipt of Notice to proceed
		Installation of Delivered Elevators	8	8			Installation of Delivered Elevators	8	8	
		Maintenance of Elevators	8	8	3 years after Warranty Period		Maintenance of Elevators	8	8	3 years after Warranty Period