
BIDS AND AWARDS COMMITTEE 

 

BID BULLETIN NO. 1 

 

28 November 2023 

 

PROCUREMENT OF SUPPLY, DELIVERY, AND INSTALLATION OF POWER-
GENERATION AND VIDEO CONFERENCING EQUIPMENT 

 

This Bid Bulletin No. 1 modifies the respective portions of the Bidding Documents 

issued on 10 November 2023. 

 

The changes to the Bidding Documents, as indicated in the succeeding pages, are 

being issued in compliance with Section 22.5 of the Revised 2016 Implementing Rules 

and Regulations of RA 9184.  Under this section, the procuring entity is directed to 

issue an amendment at least seven (7) days before the deadline for submission of the 

bid. 

 

Except as expressly amended by this Bid Bulletin, all other terms and conditions of the 

Bidding Documents issued on 10 November 2023 shall remain unchanged and shall 

remain in full force and effect in accordance with their terms. 

 

For guidance and information of all concerned. 

 

 

SGD.                  
MINERVA ELOISA P. ESQUIVIAS 
Chairperson 
Bids and Awards Committee 

 

 

 

 

 

 

 

 

 

 



PROCUREMENT OF SUPPLY, DELIVERY, AND INSTALLATION OF POWER-
GENERATION AND VIDEO CONFERENCING EQUIPMENT 

 
 

Bid Bulletin No. 1 

(As of 28 November 2023) 

 

 

BB# Reference Amendments/Revisions 

BB1-1 On Section III. Bid Data 
Sheet 
 
Clause 5.3 

From: 
 
For Lot 2, Similar contracts are the Supply and De-
livery of Desktop, Laptop, and 
CCTV. 

 
To: 
 
For Lot 2, Similar contracts are the Supply and De-
livery of Desktop, Laptop, CCTV and Video Confer-
encing Camera.  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PROCUREMENT OF SUPPLY, DELIVERY, AND INSTALLATION OF POWER-
GENERATION AND VIDEO CONFERENCING EQUIPMENT 

 
 

Question and Answer 

(As of 28 November 2023) 

 

Q&A 

Item 

No. 

BIDDER/S QUERIES/CLARIFICATIONS RESPONSE OF THE BAC-

TWG 

Q&A1-1 

 

THE BRAIN 

COMPUTER 

CORPORATION 

For the Lot 2 – Do we need to 

submit manufacturer/reseller 

certification? 

YES 

Q&A1-2 

 

INFOBAHN 

COMMUNICATIONS

, INC. 

For the Lot 1 – Is it possible 

to adjust the delivery to 60 

calendar days?    

No. Retain 15 Calendar 

Days 

Q&A1-3 

 

INFOBAHN 

COMMUNICATIONS

, INC. 

For the Lot 1 – When can we 

do a site survey/inspection for 

the GenSet? 

Anytime from 20 November 

until 29 November 2023 

 


